INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/14/06
PAGE : 180 -1
TABULATION OF BIDS
ENGINEER™S ESTIMATE: $ 20,105,603.59 ROUTE : 267
CALL ORDER : 180 CONTRACT ID : R -27782-A COUNTIES : HENDRICKS
LETTING DATE : 02/15/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
CONTRACT TIME : 07/15/07 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
OTHERS
SET-ASIDE :
VENDOR RANKING :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1  35-0175870 BERNS CONSTRUCTION COMPANY INC. $  18,121,649.74 100.0000%
2 35-1139301 E & B PAVING, INC. $  18,272,447.99 100.8321%
3 35-0918397 RIETH RILEY CONSTRUCTION $  18,471,000.00 101.9278%
4  36-2231526 WALSH CONSTR COMPANY $  19,234,000.00 106.1382%
IC 1 ) 35-0175870 IC 2 ) 35-1139301 IC 3 ) 35-0918397
IBERNS CONSTRUCTION COMPANY I |E & B PAVING, INC. IRIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001 ROAD RECONSTRUCTION, BRIDGE REPLACEMENT, SIGNALS, SIGNS
| | |
0001 105-06845 LUMP | 335000.00000 335000.00| 262375.44000 262375.44| 275000.00000 275000.00
CONSTRUCTION ENGINEERING I I |
0003 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, HMA I | |
0004 109-08441 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, PCCP I I |
0005 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES I I |
0006 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0007 110-01001 LUMP | 904360.00000 904360.00] 913622.40000 913622.40] 923500.00000 923500.00
MOBILIZATION AND DEMOBILIZATION I I |
0008 201-52370 LUMP | 180000.00000 180000.00| 182724 .48000 182724.48| 320524 _30000 320524.30
CLEARING RIGHT OF WAY I I |
0009 202-01261 1.000 EACH | 300.00000 300.00] 459.00000 459_00] 300.00000 300.00
TESTING FOR ASBESTOS I I |
0010 202-02240 74753.000 m2 | 9.10000 680252.30]| 3.61000 269858.33] 4.20000 313962.60
PAVEMENT REMOVAL I I |
0011 202-02241 470.000 m I 9.00000 4230.00] 17.34000 8149.80] 9.87000 4638.90
| | |

GUARDRAIL, REMOVE



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

03714706
180 -2

ENGINEER"S ESTIMATE: $ 20,105,603.59 ROUTE : 267
CALL ORDER : 180 CONTRACT ID : R -27782-A COUNTIES : HENDRICKS
LETTING DATE : 02/15/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 1 ) 35-0175870 IC 2 ) 35-1139301 IC 3 ) 35-0918397
IBERNS CONSTRUCTION COMPANY 1 |E & B PAVING, INC. IRIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0012 202-02272 824.000 m I 11.80000 9723.20] 14.00000 11536.00] 2400000 19776.00
PAVED SIDE DITCH, REMOVE I I |
0013 202-02273 462.000 m2 | 17.80000 8223.60]| 22.00000 10164.00] 20.00000 9240.00
CENTER CURB, CONCRETE, REMOVE I I |
0014 202-02279 518.000 m I 11.25000 5827.50] 8.00000 4144.00] 22.50000 11655.00
CURB AND GUTTER, REMOVE I I |
0015 202-02859 2.000 EACH | 500.00000 1000.00] 745.00000 1490.00] 1200.00000 2400.00
GRATED BOX END SECTION, REMOVE I I |
0016 202-51328 LUMP | 1.00000 1.00] 10.20000 10.20]  40000.00000 40000.00
PRESENT STRUCTURE, REMOVE PORTIONS , I I |
STR. NO. 5 I I |
0017 202-51330 LUMP |  75000.00000 75000.00]  28662.00000 28662.00]  50000.00000 50000.00
PRESENT STRUCTURE, REMOVE , STR. NO. 1 | | |
0018 202-51330 LUMP |  55000.00000 55000.00] 7140.00000 7140.00]  30000.00000 30000.00
PRESENT STRUCTURE, REMOVE , STR. NO. 2 | I |
0019 202-51330 LUMP | 105000.00000 105000.00]  54413.40000 54413.40]  80000.00000 80000.00
PRESENT STRUCTURE, REMOVE , STR. NO. 3 | | |
0020 202-51330 LUMP | 107000.00000 107000.00]  63227.10000 63227.10]  82000.00000 82000.00
PRESENT STRUCTURE, REMOVE , STR. NO. 4 | I |
0021 202-51822 706.000 m2 | 6.00000 4236.00] 14.28000 10081.68] 6.00000 4236.00
BRIDGE DECK OVERLAY, REMOVE I | |
0022 202-52710 288.000 m2 | 8.10000 2332.80] 5.00000 1440.00] 12.00000 3456.00
SIDEWALK, CONCRETE, REMOVE I I |
0023 202-74045 280.000 EACH | 21.45000 6006.00] 21.88000 6126.40]| 21.45000 6006.00
SIGN AND SUPPORTS, CHANNEL POSTS, REMOV | I |
0024 202-91385 25.000 EACH | 260.00000 6500.00] 400.00000 10000.00] 750.00000 18750.00
INLET, REMOVE I I |
0025 202-93047 1.000 EACH | 400.00000 400.00] 800.00000 800.00] 1100.00000 1100.00
MANHOLE, REMOVE I I |
0026 202-96133 962.000 m I 19.50000 18759.00] 40.00000 38480.00] 25.00000 24050.00
PIPE, REMOVE I I |
0027 202-98488 20.000 EACH | 130.00000 2600.00] 50.00000 1000.00] 220.00000 4400.00
PIPE END SECTION, REMOVE I I |
0028 202-99187 47.000 m I 17.00000 799.00] 11.73000 551.31] 17.00000 799.00
FENCE, FARM FIELD, REMOVE I I |
0029 203-02000 55565.000 m3 | 19.00000 1055735.00]| 15.30000 850144 .50] 16.30000 905709.50
EXCAVATION, COMMON I I |
0030 203-02070 100350.000 m3 | 6.20000 622170.00] 12.00000 1204200.00] 4.20000 421470.00
| | |

BORROW
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ENGINEER"S ESTIMATE: $ 20,105,603.59 ROUTE : 267
CALL ORDER : 180 CONTRACT ID : R -27782-A COUNTIES : HENDRICKS
LETTING DATE : 02/15/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 1 ) 35-0175870 l 2 ) 35-1139301 IC 3 ) 35-0918397
IBERNS CONSTRUCTION COMPANY 1 |E & B PAVING, INC. IRIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0031 205-03371 2000.000 m3 | 11.00000 22000.00] 13.00000 26000.00] 18.00000 36000.00
SEDIMENT REMOVE I I |
0032 205-06931 215.000 Mg | 31.00000 6665.00] 38.00000 8170.00] 73.00000 15695.00
TEMPORARY CHECK DAM, REVETMENT RIPRAP | I |
0033 205-06933 23.000 EACH | 60.00000 1380.00] 66.30000 1524.90] 65.00000 149500
TEMPORARY DITCH INLET PROTECTION I I |
0034 205-06936 910.000 Mg | 31.00000 28210.00] 36.00000 32760.00] 73.00000 66430.00
TEMPORARY SEDIMENT TRAP I I |
0035 205-06937 3200.000 m I 3.65000 11680.00] 4.20000 13440.00] 5.00000 16000.00
TEMPORARY SILT FENCE I I |
0036 206-93520 941.000 m2 | 65.00000 61165.00] 156.06000 146852.46| 65.00000 61165.00
TEMPORARY SHEET PILING I I |
0037 207-08267 2885.000 m2 | 10.50000 30292.50] 9.15000 26397.75] 10.00000 28850.00
SUBGRADE TREATMENT, TYPE I11A I I |
0038 207-08268 164088.000 m2 | 7.10000 1165024.80]| 9.29000 1524377.52| 8.60000 1411156.80
SUBGRADE TREATMENT, TYPE IV I I |
0039 210-05813 LUMP | 5000.00000 5000.00] 4080.00000 4080.00] 8000.00000 8000.00
PAINT STAIN FOR PEDESTRIAN UNDERPASS I I |
STRUCTURE I I |
0040 211-07454 8845.000 m3 | 21.20000 187514 .00 26.80000 237046.00] 21.50000 190167.50
STRUCTURE BACKFILL I | |
0041 213-08058 26.000 m3 | 125.00000 3250.00] 135.00000 3510.00] 140.00000 3640.00
FLOWABLE BACKFILL I I |
0042 213-52830 650.000 m3 | 140.00000 91000.00] 108.12000 70278.00] 140.00000 91000.00
FLOWABLE MORTAR I I |
0043 301-07448 6373.000 Mg | 18.80000 119812.40] 16.35000 104198.55] 16.00000 101968.00
COMPACTED AGGREGATE, NO. 53, BASE I I |
0044 302-06464 33277.000 m3 | 4400000 1464188.00| 32.67000 1087159.59| 35.00000 1164695 .00
SUBBASE FOR PCCP I I |
0045 305-07470 468.000 m2 | 208.80000 97718.40] 188.18000 88068.24] 130.00000 60840.00
PCC BASE PATCHING, 350 mm I I |
0046 306-08034 3470.000 m2 | 3.00000 10410.00] 3.92000 13602.40] 5.05000 17523.50
MILLING, ASPHALT, 38 mm I I |
0047 401-06264 LUMP | 2271.00000 2271.00] 800.00000 800.00] 3400.00000 3400.00
PROFILOGRAPH, HMA I I |
0048 401-07334 732.000 Mg | 62.00000 45384 .00 68.00000 49776.00] 62.00000 45384.00
QC/QA-HMA, 3, 76, SURFACE, 9.5 mm I I |
0049 401-07403 1461.000 Mg | 46.00000 67206.00] 60.00000 87660.00] 46.00000 67206.00
| | |

QC/QA-HMA, 3, 76,

INTERMEDIATE, 19.0 mm



ENGINEER"S ESTIMATE: $ 20,105,603.59
CALL ORDER : 180
LETTING DATE : 02/15/06 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID : R -27782-A
DISTRICT : CRAWFORDSVILLE DISTRICT

ROUTE : 267
COUNTIES : HENDRIC
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LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0050 401-07409 289.000 Mg
QC/QA-HMA, 4, 64, BASE, 25.0 mm

0051 401-07430 100.000 Mg
QC/QA-HMA, 5, 76, INTERMEDIATE, 0G25.0
mm

0052 402-07433 548.000 Mg
HMA SURFACE, TYPE B

0053 402-07438 1644.000 Mg
HMA INTERMEDIATE, TYPE B

0054 402-07453 1215.000 Mg
HMA FOR TEMPORARY PAVEMENT

0055 404-05510 121.000 m2
SEAL COAT, 1

0056 406-05520 9.000 Mg
ASPHALT FOR TACK COAT

0057 501-06266 LUMP
PROFILOGRAPH, PCCP

0058 501-06323 125404.000 m2
QC/QA-PCCP, 300 mm

0059 502-06627 257.000 m2
PCCP, 150 mm

0060 503-05240 23137.000 m
D-1 CONTRACTION JOINT

0061 503-05310 50.000 m
TERMINAL JOINT

0062 601-01522 4.000 EACH
GUARDRAIL TRANSITION TYPE TGB

0063 601-02205 1.000 EACH
TEMPORARY GUARD RAIL TRANSITION, TGB

0064 601-02206 20.000 m
TEMPORARY GUARDRAIL, W BEAM, 1.905 m
SPACING

0065 601-94689 2.000 EACH
GUARDRAIL END TREATMENT, OS

0066 601-94690 2.000 EACH
GUARDRAIL END TREATMENT, MS

0067 601-95300 1.000 EACH
CONNECTOR, A S

0068 601-97080 2.000 EACH

TEMPORARY GUARDRAIL END TREATMENT, OS

I
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3 ) 35-0918397
IETH RILEY CONSTRUCTION

UNIT PRICE
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1 ) 35-0175870 IC 2 ) 35-1139301 1C
ERNS CONSTRUCTION COMPANY I |E & B PAVING, INC. IR
UNIT PRICE AMOUNTI UNIT PRICE AMOUNTI

______ 51.00000  15606.00] 5400000 15606.00]  54.00000 15606

57.00000 57oo.ooI 60.00000 eooo.ool

| |

50.00000 274oo.ool 66.00000 36168.00:
43.00000 70692.00I 4550000 74802.00:
46.00000 55890.00I 65.00000 78975.00:
60.00000 7260.00I 8.00000 968.00:
226.00000 2034.00I 225.00000 2025.oo=
2000.00000 zooo.ool 13037.36000 13037.36:
34.50000 4326438.00I 36.74000 4607342.96:
4845000 12451.65I 47 .53000 12215.21}
22.00000 509014.ool 23.00000 532151.00}
450.00000 22500.00I 510.04000 25502.00}
1875.00000 7500.ooI 1632.00000 6528.00:
1515.00000 1515.00I 1938.00000 1938.00:
89.00000 1780.00I 48.96000 979.2o=

| |

2755.00000 551o.ool 275400000 5508.00:
4225_00000 8450.00I 3876.00000 7752.oo=
175.00000 175.ool 153.00000 153.oo=
2075.00000 4150.00! 295800000 5916.00!
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ENGINEER"S ESTIMATE: $ 20,105,603.59 ROUTE : 267
CALL ORDER - 180 CONTRACT ID : R -27782-A COUNTIES : HENDRICKS
LETTING DATE : 02/15/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 1 ) 35-0175870 IC 2 ) 35-1139301 IC 3 ) 35-0918397
|BERNS CONSTRUCTION COMPANY 1 |E & B PAVING, INC. |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e
0069 601-99105 91.000 m | 49.00000 4459.00] 59.16000 5383.56] 41.65000 3790.15
GUARDRAIL, W BEAM, 1.905 m SPACING | | |
0070 601-99108 137.000 m | 93.00000 12741.00] 69.36000 9502.32] 61.97000 8489.89
GUARDRAIL, W BEAM, DOUBLE FACED, 1.905 | | |
m SPACING | | |
0071 601-99132 1.000 EACH | 140.00000 140.00] 102.00000 102.00] 59.73000 59.73
GUARDRAIL TRANSITION, VH, 1.905 m | | |
SPACING | | |
0072 602-06729 28.000 EACH | 8.00000 224.00] 12.24000 342.72] 10.00000 280.00
BARRIER DELINEATOR | | |
0073 603-06040 47.000 m | 60.00000 2820.00] 27 .54000 1294 .38] 49.87000 2343.89
FENCE, FARM FIELD, 1190 mm | | |
0074 603-06060 40.000 m | 60.00000 2400.00] 27.54000 1101.60] 32.96000 1318.40
FENCE, FARM FIELD, RESET | | |
0075 604-07901 4.000 m2 | 250.00000 1000.00] 137.70000 550.80] 280.00000 1120.00
CURB RAMP, CONCRETE, G | | |
0076 604-07902 4.000 m2 | 250.00000 1000.00] 137.70000 550.80] 280.00000 1120.00
CURB RAMP, CONCRETE, H | | |
0077 604-07903 8.000 m2 | 250.00000 2000.00] 137.70000 1101.60] 280.00000 2240.00
CURB RAMP, CONCRETE, K | | |
0078 604-91531 128.000 m2 | 4455000 5702.40] 28.56000 3655.68] 44 .00000 5632.00
SIDEWALK, CONCRETE, 100 mm | | |
0079 605-06090 240.000 m | 46.25000 11100.00] 21.42000 5140.80] 100.00000 24000.00
CURB, INTEGRAL, CONCRETE | | |
0080 605-06095 17871.000 m | 18.60000 332400.60] 11.31000 202121.01] 23.00000 411033.00
CURB, INTEGRAL, B, CONCRETE | | |
0081 605-06120 173.000 m | 62.00000 10726.00] 49.98000 8646.54] 100.00000 17300.00
CURB, CONCRETE | | |
0082 605-06140 537.000 m | 70.00000 37590.00] 42 59000 22870.83] 70.00000 37590.00
CURB AND GUTTER, CONCRETE | | |
0083 605-06255 679.000 m2 | 73.80000 50110.20] 59.16000 40169.64| 100.00000 67900.00
CENTER CURB, D, CONCRETE | | |
0084 609-06259 484.000 m2 | 85.00000 41140.00] 79.56000 38507.04] 85.00000 41140.00
REINFORCED CONCRETE BRIDGE APPROACH, | | |
300 mm | | |
0085 610-07486 105.000 Mg | 110.00000 11550.00] 113.00000 11865.00] 110.00000 11550.00
HVMA FOR APPROACHES, TYPE A | | |
0086 610-07487 92.000 Mg | 110.00000 10120.00] 101.00000 9292.00] 110.00000 10120.00
I I |

HMA FOR APPROACHES, TYPE B
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ENGINEER"S ESTIMATE: $ 20,105,603.59 ROUTE : 267
CALL ORDER - 180 CONTRACT ID : R -27782-A COUNTIES : HENDRICKS
LETTING DATE : 02/15/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 1 ) 35-0175870 IC 2 ) 35-1139301 IC 3 ) 35-0918397
|BERNS CONSTRUCTION COMPANY 1 |E & B PAVING, INC. |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e
0087 611-05330 1606.000 m2 | 44_.70000 71788.20] 40.55000 65123.30] 38.00000 61028.00
CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, | | |
150 mm | | |
0088 611-06497 5.000 EACH | 135.00000 675.00] 142.80000 714.00] 191.99000 959.95
MAILBOX ASSEMBLY, SINGLE | | |
0089 611-06498 2.000 EACH | 210.00000 420.00] 193.80000 387.60] 305.81000 611.62
MATLBOX ASSEMBLY, DOUBLE | | |
0090 615-06490 47.000 EACH | 130.00000 6110.00] 132.60000 6232.20] 113.39000 5329.33
RIGHT OF WAY MARKER | | |
0091 615-06527 4.000 EACH | 990.00000 3960.00] 357.00000 1428.00] 396.13000 1584.52
MONUMENT, SECTION CORNER | | |
0092 616-02320 7429.000 m2 | 2.50000 18572.50] 2.50000 18572.50] 3.00000 22287.00
GEOTEXTILES | | |
0093 616-05689 1696.000 Mg | 22.00000 37312.00] 24.68000 41857 .28] 22.00000 37312.00
RIPRAP, CLASS 2 | | |
0094 616-06405 1120.000 Mg | 20.00000 22400.00] 23.46000 26275.20] 20.00000 22400.00
RIPRAP, REVETMENT | | |
0095 616-06451 1982.000 Mg | 36.40000 72144.80] 40.00000 79280.00] 28.00000 55496.00
RIPRAP, UNIFORM | | |
0096 621-01004 5.000 EACH | 500.00000 2500.00] 204.00000 1020.00] 500.00000 2500.00
MOBILIZATION AND DEMOBILIZATION FOR | | |
SEEDING | | |
0097 621-06545 4.000 Mg | 50.00000 200.00] 337.38000 1349.52] 50.00000 200.00
FERTILIZER | | |
0098 621-06557 1500.000 kg | 6.20000 9300.00] 5.63000 8445.00] 6.20000 9300.00
SEED MIXTURE, T | | |
0099 621-06560 166250.000 m2 | 0.34000 56525.00] 0.27000 44887 .50] 0.34000 56525.00
MULCHED SEEDING, U | | |
0100 621-06565 75.000 Mg | 250.00000 18750.00] 314.88000 23616.00] 250.00000 18750.00
MULCHING MATERIAL | | |
0101 621-06567 289.000 kL | 1.00000 289.00] 1.33000 384.37] 1.00000 289.00
WATER | | |
0102 621-06574 6801.000 m2 | 4.07000 27680.07] 4.11000 27952.11] 2.87000 19518.87
SODDING | | |
0103 621-06575 9198.000 m2 | 4.07000 37435.86] 4.11000 37803.78] 2.87000 26398.26
SODDING, NURSERY | | |
0104 702-51863 1208.000 EACH | 7.00000 8456.00] 8.93000 10787.44] 7.00000 8456.00
FIELD DRILLED HOLE IN CONCRETE | | |
0105 702-90915 31.000 m3 | 215.00000 6665.00] 135.00000 4185.00] 500.00000 15500.00
| | |

CONCRETE, A
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ENGINEER"S ESTIMATE: $ 20,105,603.59 ROUTE : 267
CALL ORDER : 180 CONTRACT ID : R -27782-A COUNTIES : HENDRICKS
LETTING DATE : 02/15/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 1 ) 35-0175870 IC 2 ) 35-1139301 IC 3 ) 35-0918397
IBERNS CONSTRUCTION COMPANY 1 |E & B PAVING, INC. IRIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0106 703-06029 16332.000 kg | 1.85000 30214.20] 2.24000 36583.68] 1.85000 30214.20
REINFORCING BARS, EPOXY COATED I I |
0107 704-51002 14.000 m3 | 550.00000 7700.00] 1193.40000 16707.60] 550.00000 7700.00
CONCRETE, C, SUPERSTRUCTURE I I |
0108 706-03872 39.000 m I 565.00000 22035.00] 652.80000 25459_20] 766.22000 2988258
RAILING, ALUMINUM I I |
0109 706-05732 8.000 EACH | 1300.00000 10400.00] 149940000 11995.20] 1500.00000 12000.00
CONCRETE BRIDGE RAILING TRANSITION, TBC | I |
0110 706-51025 119.000 m I 127.92000 15222.48] 147.90000 17600.10] 150.00000 17850.00
CONCRETE, C, RAILING I I |
0111 709-07110 706.000 m2 | 53.69000 37905.14| 62.22000 43927.32| 31.40000 22168.40
SEAL COAT, GRAFFITI RESISTANT I I |
0112 709-51821 LUMP | 1768.00000 1768.00] 10.20000 10.20] 2640.00000 2640.00
SURFACE SEAL , STR. NO. 5 I I |
0113 711-08478 55.000 m2 | 800.00000 44000.00] 1991 .04000 109507.20] 800.00000 44000.00
GRID FLOOR, STEEL, 100 mm, OPEN I I |
0114 711-51035 4140.000 kg | 9.00000 37260.00] 4.86000 20120.40] 9.00000 37260.00
STRUCTURAL STEEL I I |
0115 714-04802 138.000 m2 | 100.00000 13800.00] 102.00000 14076.00] 100.00000 13800.00
CONCRETE MODULAR BLOCK WALL I I |
0116 714-26708 66.000 m I 1250.00000 82500.00] 1500.00000 99000.00] 1650.00000 108900.00
CULVERT, PRECAST BOX, REINFORCED I | |
CONCRETE, 2400 mm x 1200 mm I I |
0117 714-44240 3.000 m3 | 1500.00000 4500.00] 1100.00000 3300.00] 1150.00000 3450.00
CONCRETE, A, STRUCTURES I I |
0118 715-05019 3.000 m I 656.00000 1968.00] 490.00000 1470.00] 460.00000 1380.00
PIPE, TYPE 1, CIRCULAR, 900 mm I I |
0119 715-05048 33443.000 m I 0.50000 16721.50] 3.00000 100329.00]| 8.42000 281590.06
PIPE, TYPE 4, CIRCULAR, 150 mm I I |
0120 715-05053 1479.000 m I 26.00000 38454.00] 41.72000 61703.88] 37.48000 55432_92
PIPE, UNDERDRAIN OUTLET, 150 mm I I |
0121 715-05121 220.000 m I 88.00000 19360.00] 450.00000 99000.00] 130.00000 28600.00
PIPE, TYPE 1, CIRCULAR, 450 mm I I |
0122 715-05149 1365.000 m I 78.10000 106606.50] 100.00000 136500.00] 110.00000 150150.00
PIPE, TYPE 2, CIRCULAR, 300 mm I I |
0123 715-05151 185.000 m I 83.60000 15466.00] 110.00000 20350.00] 120.00000 22200.00
PIPE, TYPE 2, CIRCULAR, 375 mm I I |
0124 715-05152 116.000 m I 88.00000 10208.00] 112.00000 12992.00] 145.00000 16820.00
| | |

PIPE, TYPE 2, CIRCULAR, 450 mm
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ENGINEER"S ESTIMATE: $ 20,105,603.59 ROUTE : 267
CALL ORDER : 180 CONTRACT ID : R -27782-A COUNTIES : HENDRICKS
LETTING DATE : 02/15/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 1 ) 35-0175870 IC 2 ) 35-1139301 IC 3 ) 35-0918397
IBERNS CONSTRUCTION COMPANY 1 |E & B PAVING, INC. IRIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0125 715-05154 69.000 m I 14586000 10064.34] 150.00000 10350.00] 225.00000 15525.00
PIPE, TYPE 2, CIRCULAR, 600 mm I I |
0126 715-05156 284.000 m I 169.40000 48109.60] 205.00000 58220.00] 185.00000 52540.00
PIPE, TYPE 2, CIRCULAR, 750 mm I I |
0127 715-05169 37.600 m I 83.60000 3143.36] 110.00000 4136.00] 110.00000 4136.00
PIPE, TYPE 3, CIRCULAR, 375 mm I I |
0128 715-05171 40.000 m I 88.00000 3520.00] 115.00000 4600.00] 140.00000 5600.00
PIPE, TYPE 3, CIRCULAR, 450 mm I I |
0129 715-05173 21.000 m I 14586000 3063.06] 150.00000 3150.00] 165.00000 3465.00
PIPE, TYPE 3, CIRCULAR, 600 mm I I |
0130 715-05235 1.000 m I 836.00000 836.00] 900.00000 900.00] 1350.00000 1350.00
PIPE, TYPE 1, DEFORMED, MIN. AREA 0.42 | I |
m2 | | |
0131 715-05244 31.000 m I 403.70000 12514.70] 500.00000 15500.00] 400.00000 12400.00
PIPE, TYPE 1, DEFORMED, MIN. AREA 1.08 | I |
m2 I | |
0132 715-05248 10.000 m I 632.50000 6325.00] 900.00000 9000.00] 900.00000 9000.00
PIPE, TYPE 1, DEFORMED, MIN. AREA 1.55 | I |
m2 | | |
0133 715-05422 326.000 m I 19443000 63384.18] 300.00000 97800.00] 210.00000 68460.00
PIPE, SLOTTED DRAIN, 300 mm I | |
0134 715-08283 25.000 m2 | 155.00000 3875.00] 188.18000 4704.50] 160.00000 4000.00
PCCP FOR STRUCTURE INSTALLATION I I |
0135 715-46000 67.000 EACH | 265.00000 17755.00] 210.00000 14070.00] 270.00000 18090.00
PIPE END SECTION, 300 mm I I |
0136 715-46005 4.000 EACH | 285.00000 1140.00] 225.00000 900.00] 275.00000 1100.00
PIPE END SECTION, 375 mm I I |
0137 715-46010 18.000 EACH | 325.00000 5850.00]| 250.00000 4500.00] 295.00000 5310.00
PIPE END SECTION, 450 mm I I |
0138 715-46020 2.000 EACH | 500.00000 1000.00] 300.00000 600.00] 330.00000 660.00
PIPE END SECTION, 600 mm I I |
0139 715-46030 1.000 EACH | 620.00000 620.00] 450.00000 450.00] 485.00000 485_00
PIPE END SECTION, 750 mm I I |
0140 715-46040 4.000 EACH | 850.00000 3400.00] 520.00000 2080.00] 540.00000 2160.00
PIPE END SECTION, 900 mm I I |
0141 715-97607 2.000 EACH | 565.00000 1130.00] 375.00000 750.00] 640.00000 1280.00
PIPE END SECTION, MIN. AREA .42 m2 I I |
0142 718-06528 57.000 EACH | 640.00000 36480.00] 550.00000 31350.00] 575.00000 32775.00
| | |

OUTLET PROTECTOR, 1
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ENGINEER"S ESTIMATE: $ 20,105,603.59 ROUTE : 267
CALL ORDER : 180 CONTRACT ID : R -27782-A COUNTIES : HENDRICKS
LETTING DATE : 02/15/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 1 ) 35-0175870 IC 2 ) 35-1139301 IC 3 ) 35-0918397
IBERNS CONSTRUCTION COMPANY 1 |E & B PAVING, INC. IRIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0143 718-06532 3000.000 m I 3.25000 9750.00] 3.32000 9960.00] 3.30000 9900.00
VIDEO INSPECTION FOR UNDERDRAINS I I |
0144 718-52610 7609.000 m3 | 5.20000 39566.80] 20.00000 152180.00] 34.40000 261749.60
AGGREGATE FOR UNDERDRAINS I I |
0145 718-99153 170295.000 m2 | 0.35000 59603.25] 0.40000 68118.00] 1.75000 298016.25
GEOTEXTILES FOR UNDERDRAIN I I |
0146 720-02366 52.000 EACH | 2074 .00000 107848.00]| 2500.00000 130000.00] 1750.00000 91000.00
CATCH BASIN, B5 , MODIFIED I I |
0147 720-07301 1.000 EACH | 1793.00000 1793.00] 3000.00000 3000.00] 1850.00000 1850.00
INLET TYPE HA I I |
0148 720-44000 4.000 EACH | 590.00000 2360.00] 300.00000 1200.00] 300.00000 1200.00
CASTING, ADJUST TO GRADE I I |
0149 720-45030 2.000 EACH | 1172.00000 2344._00] 1600.00000 3200.00] 1525_00000 3050.00
INLET, E7 I I |
0150 720-45235 1.000 EACH | 1408 .00000 1408.00] 1700.00000 1700.00] 1550.00000 1550.00
CATCH BASIN, E7 I I |
0151 720-45270 2.000 EACH | 924.00000 1848.00] 2200.00000 4400.00] 375.00000 750.00
PIPE CATCH BASIN, 450 mm I I |
0152 720-45410 10.000 EACH | 1837.00000 18370.00] 2400.00000 24000.00] 2370.00000 23700.00
MANHOLE, C4 I I |
0153 720-45605 3.000 m I 2150.00000 6450.00] 430.00000 1290.00] 975.00000 2925.00
STRUCTURE, MANHOLE, RECONSTRUCT I | |
0154 720-90129 1.000 EACH | 292100000 2921.00] 5000.00000 5000.00] 3800.00000 3800.00
MANHOLE, J2 I I |
0155 720-93486 19.000 EACH | 1832.00000 34808.00] 2200.00000 41800.00] 1800.00000 34200.00
INLET, B5, MODIFIED I | |
0156 720-94520 18.000 EACH | 2112.00000 38016.00] 2400.00000 43200.00] 2050.00000 36900.00
CATCH BASIN, C5, MODIFIED I I |
0157 720-95422 4.000 EACH | 3399.00000 13596.00] 4800.00000 19200.00] 4250.00000 17000.00
MANHOLE, J4 I | |
0158 720-98174 4.000 EACH | 2140.00000 8560.00] 2500.00000 10000.00] 2200.00000 8800.00
INLET, B15 I I |
0159 720-98555 2.000 EACH | 2173.00000 4346.00| 2500.00000 5000.00] 2225.00000 4450.00
INLET, C15 I | |
0160 720-99416 5.000 EACH | 255800000 12790.00] 2700.00000 13500.00] 2350.00000 11750.00
CATCH BASIN, B15 I I |
0161 720-99417 7.000 EACH | 2602.00000 18214.00] 2700.00000 18900.00] 2350.00000 16450.00
CATCH BASIN, C15 I | |
0162 722-51401 30.000 m2 | 400.00000 12000.00] 164.63000 4938.90] 400.00000 12000.00
| | |

BRIDGE DECK PATCHING, FULL DEPTH
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TEMPORARY PAVEMENT MESSAGE MARKING,

ENGINEER"S ESTIMATE: $ 20,105,603.59 ROUTE : 267
CALL ORDER - 180 CONTRACT ID : R -27782-A COUNTIES : HENDRICKS
LETTING DATE : 02/15/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
| 1 ) 35-0175870 IC 2 ) 35-1139301 IC 3 ) 35-0918397
|BERNS CONSTRUCTION COMPANY 1 |E & B PAVING, INC. |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e
0163 722-51842 706.000 m2 | 65.00000 45890.00] 59.16000 41766.96] 65.00000 45890.00
BRIDGE DECK OVERLAY | | |
0164 722-51846 6.000 m3 | 434 _.50000 2607.00] 43450000 2607.00] 434 _.50000 2607.00
BRIDGE DECK OVERLAY, ADDITIONAL | | |
0165 722-51852 71.000 m2 | 100.00000 7100.00] 212.16000 15063.36] 100.00000 7100.00
BRIDGE DECK PATCHING, PARTIAL DEPTH | | |
0166 722-60824 651.000 m2 | 6.00000 3906.00] 10.20000 6640.20] 6.00000 3906.00
SURFACE MILLING | | |
0167 723-06660 609.000 m2 | 850.00000 517650.00] 617.10000 375813.90] 850.00000 517650.00
WINGWALL | | |
0168 723-07756 46.000 m | 6900.00000 317400.00] 8634 .30000 397177.80] 6900.00000 317400.00
STRUCTURE, PRECAST THREE-SIDED, 4260 mm | | |
X 3150 mm | | |
0169 723-08060 20.000 m | 6000.00000 120000.00] 6558.60000 131172.00] 6000.00000 120000.00
STRUCTURE, PRECAST THREE-SIDED, 7310 mm | | |
X 2440 mm | | |
0170 723-08118 62.000 m | 7600.00000 471200.00] 7579.62000 469936.44] 7600.00000 471200.00
STRUCTURE, PRECAST THREE-SIDED, 7310 mm | | |
X 3350 mm | | |
0171 723-08119 73.000 m | 5700.00000 416100.00] 6249 .54000 456216.42] 5700.00000 416100.00
STRUCTURE, PRECAST THREE-SIDED, 7310 mm | | |
X 2740 mm | | |
0172 723-08327 31.000 m | 5400.00000 167400.00] 5774.22000 179000.82] 5400.00000 167400.00
STRUCTURE, PRECAST THREE-SIDED, 6100 mm | | |
X 2740 mm | | |
0173 729-51875 10.000 m2 | 275.00000 2750.00] 548.76000 5487.60] 275.00000 2750.00
CONCRETE, A, PATCHING | | |
0174 731-08252 111.000 m | 100.00000 11100.00] 132.60000 14718.60] 100.00000 11100.00
LEVELING PAD | | |
0175 731-93946 138.000 m2 | 200.00000 27600.00] 267.24000 36879.12] 200.00000 27600.00
WALL ERECTION | | |
0176 732-07653 91.000 Mg | 30.00000 2730.00] 36.72000 3341.52] 30.00000 2730.00
COARSE AGGREGATE, NO. 8 | | |
0177 801-04308 19.000 EACH | 245.00000 4655.00] 249.90000 4748.10] 350.00000 6650.00
ROAD CLOSURE SIGN ASSEMBLY | | |
0178 801-06207 48444.000 m | 1.74000 84292.56| 1.77000 85745.88] 3.00000 145332.00
TEMPORARY PAVEMENT MARKING, REMOVABLE, | | |
100 mm | | |
0179 801-06211 156.000 EACH | 48.00000 7488.00] 48.96000 7637.76] 70.00000 10920.00
| | |
I I |

REMOVABLE, LANE INDICATION ARROW
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SIGNAL SERVICE

ENGINEER"S ESTIMATE: $ 20,105,603.59 ROUTE : 267
CALL ORDER : 180 CONTRACT ID : R -27782-A COUNTIES : HENDRICKS
LETTING DATE : 02/15/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 1 ) 35-0175870 IC 2 ) 35-1139301 IC 3 ) 35-0918397
IBERNS CONSTRUCTION COMPANY 1 |E & B PAVING, INC. IRIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0180 801-06218 461.000 m I 10.24000 4720.64] 10.44000 4812.84] 17.00000 7837.00
TEMPORARY TRANSVERSE PAVEMENT MARKING, | I |
REMOVABLE, 600 mm I I |
0181 801-06625 24.000 EACH | 15500000 3720.00] 158.10000 3794.40] 150.00000 3600.00
DETOUR ROUTE MARKER ASSEMBLY I | |
0182 801-06640 136.000 EACH | 106.00000 14416.00] 108.12000 14704.32] 180.00000 24480.00
CONSTRUCTION SIGN, A I I |
0183 801-06645 24.000 EACH | 40.00000 960.00] 40.80000 979.20] 40.00000 960.00
CONSTRUCTION SIGN, B I | |
0184 801-06710 495.000 DAY | 12.00000 5940.00| 12.24000 6058.80]| 14.00000 6930.00
FLASHING ARROW SIGN I I |
0185 801-06775 LUMP | 555000.00000 555000.00] 123332.00000 123332.00] 450000.00000 45000000
MAINTAINING TRAFFIC I | |
0186 801-07119 166.000 m I 39.85000 6615.10] 40.65000 6747.90] 55.00000 9130.00
BARRICADE, 111-B I I |
0187 801-08400 259.000 m I 80.00000 20720.00] 75.48000 19549.32] 100.00000 25900.00
TEMPORARY TRAFFIC BARRIER,, TYPE 1 I | |
0188 801-94295 22.000 EACH | 386.39000 8500.58] 394.12000 8670.64] 386.39000 8500.58
SIGNAL HEAD, RELOCATE I I |
0189 802-05701 310.000 m I 30.56000 9473.60]| 31.17000 9662.70] 30.56000 9473.60
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | | |
BASE I | |
0190 802-05702 166.000 m I 27.40000 4548 .40 27.95000 4639.70] 27.40000 454840
SIGN POST, SQUARE, 2, REINFORCED ANCHOR | I |
BASE I I |
0191 802-76025 10.000 m2 | 152.65000 1526.50] 155.70000 1557.00] 152.65000 1526.50
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 2.03 mm THICKNESS I I |
0192 802-76035 97.000 m2 | 14885000 14438.45] 151.83000 14727.51] 148.85000 14438_45
SIGN, SHEET, ENCAPSULATED LENS WITH I | |
LEGEND 2.54 mm THICKNESS I I |
0193 802-76045 9.000 m2 | 261.62000 2354 .58 266.85000 2401.65| 261.62000 2354.58
SIGN, SHEET ENCAPSULATED LENS WITH I I |
LEGEND, 3.18 mm THICKNESS I | |
0194 805-01815 16.000 EACH | 191624000 30659.84] 1954 .56000 31272.96] 191624000 30659.84
SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 | I |
0195 805-01842 33.000 EACH | 630.31000 20800. 23] 642.92000 21216.36] 630.31000 20800.23
HANDHOLE, SIGNAL I | |
0196 805-01879 4.000 EACH | 621.51000 2486.04| 633.94000 2535.76] 621.51000 2486.04
| | |
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ENGINEER"S ESTIMATE: $ 20,105,603.59 ROUTE : 267
CALL ORDER : 180 CONTRACT ID : R -27782-A COUNTIES : HENDRICKS
LETTING DATE : 02/15/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 1 ) 35-0175870 IC 2 ) 35-1139301 IC 3 ) 35-0918397
IBERNS CONSTRUCTION COMPANY 1 |E & B PAVING, INC. IRIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0197 805-01885 2.000 EACH | 1358.51000 2717.02] 1385.68000 2771.36] 1358.51000 2717.02
MAST ARM, 9.1 m I I |
0198 805-02087 LUMP | 858.03000 858.03| 875.19000 875.19] 858.03000 858.03
TRANSPORTATION OF SALVAGEABLE SIGNAL I I |
EQUIPMENT I | |
0199 805-02445 1.000 EACH | 8791.43000 8791.43] 8967.26000 8967.26| 8791.43000 8791.43
CONTROLLER CABINET, P1 I I |
0200 805-06592 1815.000 m I 26.67000 4840605 27.20000 49368.00]| 26.67000 48406.05
CONDUIT, STEEL, GALVANIZED, 50mm I | |
0201 805-08466 6.000 EACH | 684.75000 4108.50] 698.45000 4190.70] 684.75000 4108.50
RADIO ANTENNA, 9db, YAGI I I |
0202 805-08493 LUMP | 2816.06000 2816.06] 2872.38000 2872.38] 2816.06000 2816.06
RADIO SYSTEM TESTING INTERCONNECT I I |
0203 805-08494 6.000 EACH | 3154.26000 18925.56] 3217.35000 19304.10] 3154.26000 1892556
RADIO SPREAD SPECTRUM I I |
0204 805-08495 1.000 EACH | 250.25000 250.25] 255.26000 255.26] 250.25000 250.25
RADIO ANTENNA EXTENSION I | |
0205 805-78100 2.000 EACH | 11211.43000 22422.86] 11435.66000 22871.32]  11211.43000 22422 .86
CONTROLLER AND CABINET, MENU DRIVEN, 8 | I |
PHASE I I |
0206 805-78205 23.000 EACH | 54533000 12542.59] 556. 24000 12793.52] 54533000 1254259
TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED | | |
AMBER, GREEN I I |
0207 805-78215 13.000 EACH | 592.63000 7704.19] 60448000 7858.24| 592.63000 7704.19
TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED | I |
AMBER ARROW, GREEN ARROW I | |
0208 805-78230 8.000 EACH | 1023.83000 8190.64] 104431000 8354.48]| 1023.83000 8190.64
TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED | I |
AMBER, GREEN, AMBER ARROW, GREEN ARROW | I |
0209 805-78415 13.000 EACH | 1967.16000 25573.08] 2006.50000 26084.50] 1967.16000 25573.08
SPAN, CATENARY, AND TETHER I I |
0210 805-78420 15.000 EACH | 196.63000 2949 _45] 200.56000 3008.40] 196.63000 2949.45
DISCONNECT HANGER I I |
0211 805-78467 58.000 m I 4.57000 265.06| 4.66000 270.28] 4.57000 265.06
SIGNAL CABLE, 3C 8GA. I I |
0212 805-78485 1922.000 m I 3.09000 5938.98| 3.15000 6054.30] 3.09000 5938.98
SIGNAL CABLE, 5C 14GA. I I |
0213 805-78490 1842.000 m I 3.47000 6391.74] 3.54000 6520.68]| 3.47000 6391.74
| | |

SIGNAL CABLE, 7C 14CGA.
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LINE, PREFORMED PLASTIC, SOLID, YELLOW,

100 mm

ENGINEER®"S ESTIMATE: $ 20,105,603.59 ROUTE : 267
CALL ORDER : 180 CONTRACT ID : R -27782-A COUNTIES : HENDRICKS
LETTING DATE : 02/15/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 1 ) 35-0175870 IC 2 ) 35-1139301 IC 3 ) 35-0918397
|BERNS CONSTRUCTION COMPANY 1 |E & B PAVING, INC. JRIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ e g
0214 805-78510 4651.000 m | 2.48000 11534.48] 2.53000 11767.03] 2.48000 11534.48
SIGNAL CABLE, 2C 16GA., SHIELDED | | |
0215 805-78746 1476.000 m | 9.33000 13771.08] 9.52000 14051.52] 9.33000 13771.08
PREFORMED LOOP DETECTORS | | |
0216 805-78925 2.000 EACH | 737.01000 1474.02] 751.75000 1503.50] 737.01000 1474 .02
CONTROLLER CABINET FOUNDATION, P1 | | |
0217 805-81060 16.000 EACH | 4909.32000 78549.12] 5007.51000 80120.16] 4909.32000 78549.12
SIGNAL STRAIN POLE, STEEL, 11.0 m | | |
0218 805-92504 44.000 EACH | 263.73000 11604.12] 269.00000 11836.00] 263.73000 11604.12
LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE | | |
0219 807-03972 148.000 m | 34.76000 5144._48| 35.46000 5248.08| 34.76000 5144.48
CONDUIT, PVC, 25 mm, SCHEDULE 40, FOR | | |
ELECTRIC | | |
0220 807-04967 1212.000 m | 3.47000 4205.64] 3.54000 4290.48] 3.47000 4205.64
CABLE , OPTICAL DETECTOR I | |
0221 808-01508 142.000 m | 2.15000 305.30] 2.19000 310.98] 3.35000 475.70
LINE, PREFORMED PLASTIC, BROKEN, YELLOW | | |
100 mm, 600 mm LINE, 1200 mm GAP | | |
0222 808-01509 157.000 m | 2.15000 337.55] 2.19000 343.83] 3.35000 525.95
LINE, PREFORMED PLASTIC, BROKEN, WHITE, | | |
100 mm, 600 mm LINE, 1200 mm GAP | | |
0223 808-03631 907.000 m | 2.45000 2222.15] 2.50000 2267.50] 2.70000 2448.90
LINE, EPOXY, SOLID, WHITE, 100 mm | | |
0224 808-03632 92.000 m | 2.45000 225.40] 2.50000 230.00] 2.70000 248.40
LINE, EPOXY, SOLID, YELLOW, 100 mm | | |
0225 808-04896 204.000 m | 2.45000 499.80] 2.50000 510.00] 2.70000 550.80
LINE, EPOXY, BROKEN, YELLOW, 100 mm | | |
0226 808-06703 1648.000 m | 0.98000 1615.04] 1.00000 1648.00] 1.80000 2966.40
LINE, THERMOPLASTIC, SOLID, WHITE, 100m | | |
0227 808-06716 500.000 m | 3.27000 1635.00] 3.34000 1670.00] 4.00000 2000.00
LINE, REMOVE | | |
0228 808-74812 63.000 m | 6.45000 406.35] 6.58000 414 .54] 7.38000 464.94
TRANSVERSE MARKINGS, PREFORMED PLASTIC, | | |
SOLID, YELLOW, CROSSHATCH LINE, 300 mm | | |
0229 808-75051 10752.000 m | 2.15000 23116.80] 2.19000 23546.88]| 3.23000 34728.96
LINE, PREFORMED PLASTIC, SOLID, WHITE, | | |
100 mm | | |
0230 808-75054 639.000 m | 2.15000 1373.85] 2.19000 1399.41] 3.23000 2063.97
| | |
| | |
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LINE, THERMOPLASTIC, SOLID, YELLOW,
200mm

ENGINEER"S ESTIMATE: $ 20,105,603.59 ROUTE : 267
CALL ORDER - 180 CONTRACT ID : R -27782-A COUNTIES : HENDRICKS
LETTING DATE : 02/15/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 1 ) 35-0175870 IC 2 ) 35-1139301 IC 3 ) 35-0918397
|BERNS CONSTRUCTION COMPANY 1 |E & B PAVING, INC. |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e
0231 808-75059 2202.000 m | 2.15000 4734.30] 2.19000 4822 .38] 3.23000 7112.46
LINE, PREFORMED PLASTIC, BROKEN, WHITE, | | |
100 mm | | |
0232 808-75067 348.000 m | 13.78000 4795.44] 14 .06000 4892 .88]| 14.76000 5136.48
TRANSVERSE MARKINGS, PREFORMED PLASTIC, | | |
STOP LINE, 600 mm | | |
0233 808-75071 70.000 EACH | 65.00000 4550.00] 66 .30000 4641.00] 60.00000 4200.00
PAVEMENT MESSAGE MARKINGS, PREFORMED | | |
PLASTIC LANE INDICATION ARROW | | |
0234 808-75073 15.000 EACH | 75.00000 1125.00] 76.50000 1147.50] 80.00000 1200.00
PAVEMENT MESSAGE MARKINGS PREFORMED | | |
PLASTIC, WORD ONLY | | |
0235 808-75245 269.000 m | 2.50000 672.50] 2.55000 685.95] 1.80000 484.20
LINE, THERMOPLASTIC, SOLID, YELLOW, | | |
100mm | | |
0236 808-75278 392.000 m | 5.74000 2250.08] 5.85000 2293.20] 7.00000 2744 .00
TRANSVERSE MARKINGS, THERMOPLASTIC, | | I
SOLID, YELLOW, CROSSHATCH LINE, 300 mm | | |
0237 808-75297 16.000 m | 18.00000 288.00] 18.36000 293.76] 20.00000 320.00
TRANSVERSE MARKINGS, THERMOPLASTIC, | | |
STOP LINE, 600 mm | | |
0238 808-75300 46.000 m | 3.30000 151.80] 3.37000 155.02] 3.30000 151.80
TRANSVERSE MARKINGS, THERMOPLASTIC, | | |
CROSSWALK LINE, 150 mm | | |
0239 808-75320 14.000 EACH | 62.00000 868.00] 63.24000 885.36] 60.00000 840.00
PAVEMENT MESSAGE MARKINGS, | | |
THERMOPLASTIC, LANE INDICATION ARROW | | |
0240 808-75325 3.000 EACH | 81.00000 243.00] 82.62000 247 .86] 100.00000 300.00
PAVEMENT MESSAGE MARKINGS, | | |
THERMOPLASTIC, WORD (ONLY) | | |
0241 808-75994 24.000 EACH | 12.55000 301.20] 12.80000 307.20] 12.55000 301.20
PRISMATIC REFLECTOR | | |
0242 808-75996 500.000 EACH | 7.50000 3750.00] 7.96000 3980.00] 7.80000 3900.00
SNOWPLOWABLE RAISED PAVEMENT MARKER, | | |
REMOVE | | |
0243 808-75998 660.000 EACH | 17.20000 11352.00] 17.54000 11576.40] 17.20000 11352.00
SNOWPLOWABLE RAISED PAVEMENT MARKER | | |
0244 808-92027 1533.000 m | 2.15000 3295.95] 2.19000 3357.27] 3.60000 5518.80
| I |
| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/14/06
PAGE : 180 -15
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 20,105,603.59 ROUTE : 267
CALL ORDER : 180 CONTRACT ID : R -27782-A COUNTIES : HENDRICKS
LETTING DATE : 02/15/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 1 ) 35-0175870 IC 2 ) 35-1139301 IC 3 ) 35-0918397
IBERNS CONSTRUCTION COMPANY 1 |E & B PAVING, INC. IRIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0245 808-97027 383.000 m | 4.33000 1658.39] 4.42000 1692.86] 4.92000 1884.36
LINE, PREFORMED PLASTIC, SOLID, YELLOW, | I |
200 mm I I |
0246 105-07040 18.000 MOS | 2500.00000 45000.00] 2156.52000 38817.36] 3000.00000 54000.00
FIELD OFFICE, C I |
0247 501-06727 LUMP | 4000.00000 4000.00] 6878.09000 6878.09] 7000.00000 7000.00
CORING, PCCP I I |
0248 108-01614 LUMP | 9000.00000 9000.00|  14729.00000 14729.00]  11500.00000 11500.00
PARTNERING OVERHEAD I | |
SECTION TOTALS I $  18,121,649.74] $  18,272,447.99] $  18,471,000.00
—————————————————————————————————————————— -
|

CONTRACT TOTALS $ 18,121,649.74] $ 18,272,447.99] $ 18,471,000.00




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/14/06
PAGE : 180 -16
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 20,105,603.59 ROUTE : 267
CALL ORDER : 180 CONTRACT ID : R -27782-A COUNTIES : HENDRICKS
LETTING DATE : 02/15/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 4 ) 36-2231526 | ) 1C )
[WALSH CONSTR COMPANY I |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A

SECTION 0001

0001 105-06845 LUMP
CONSTRUCTION ENGINEERING

0003 109-08440 1.000 DOL
QUALITY ADJUSTMENTS, HMA

0004 109-08441 1.000 DOL
QUALITY ADJUSTMENTS, PCCP

0005 109-08443 1.000 DOL

QUALITY ADJUSTMENTS,
CONTROL DEVICES

TEMPORARY TRAFFIC

0006 109-08444 1.000 DOL
QUALITY ADJUSTMENTS, FAILED MATERIALS
0007 110-01001 LUMP

MOBILIZATION AND DEMOBILIZATION

0008 201-52370 LUMP
CLEARING RIGHT OF WAY

0009 202-01261 1.000 EACH
TESTING FOR ASBESTOS

0010 202-02240 74753.000 m2
PAVEMENT REMOVAL

0011 202-02241 470.000 m
GUARDRAIL, REMOVE

0012 202-02272 824.000 m
PAVED SIDE DITCH, REMOVE

0013 202-02273 462.000 m2
CENTER CURB, CONCRETE, REMOVE

0014 202-02279 518.000 m
CURB AND GUTTER, REMOVE

0015 202-02859 2.000 EACH
GRATED BOX END SECTION, REMOVE

0016 202-51328 LUMP

PRESENT STRUCTURE,
STR. NO. 5

REMOVE PORTIONS ,

0017 202-51330 LUMP
PRESENT STRUCTURE, REMOVE , STR. NO. 1
0018 202-51330 LUMP
PRESENT STRUCTURE, REMOVE , STR. NO. 2
0019 202-51330 LUMP
PRESENT STRUCTURE, REMOVE , STR. NO. 3

925000.

1.

1.

1

1.

925000.

180000.

300.

5.

20.

8.

40.

20.

500.

60000.

20000.

20000.

10000.

00000

00000

00000

-00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

ROAD RECONSTRUCTION, BRIDGE REPLACEMENT, SIGNALS, SIGNS

925000.

1.

1.

1.

1.

925000.

180000.

300.

373765.

9400.

6592.

18480.

10360.

1000.

60000.

20000.

20000.

10000.



INDIANA DEPARTMENT OF TRANSPORTATION : 03/14/06
1 180 -17
TABULATION OF BIDS
ENGINEER™S ESTIMATE: $ 20,105,603.59 ROUTE : 267
CALL ORDER : 180 CONTRACT ID : R -27782-A : HENDRICKS
LETTING DATE : 02/15/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 4 ) 36-2231526 l ) | )
[WALSH CONSTR COMPANY I |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0020 202-51330 LUMP |  16000.00000 16000.00] |
PRESENT STRUCTURE, REMOVE , STR. NO. 4 | I |
0021 202-51822 706.000 m2 | 12.00000 8472.00] |
BRIDGE DECK OVERLAY, REMOVE I I |
0022 202-52710 288.000 m2 | 6.00000 1728.00] |
SIDEWALK, CONCRETE, REMOVE I I |
0023 202-74045 280.000 EACH | 25.00000 7000.00] |
SIGN AND SUPPORTS, CHANNEL POSTS, REMOV | I |
0024 202-91385 25.000 EACH | 200.00000 5000.00] |
INLET, REMOVE I I |
0025 202-93047 1.000 EACH | 550.00000 550.00] |
MANHOLE, REMOVE I I |
0026 202-96133 962.000 m I 15.00000 14430.00] |
PIPE, REMOVE I I |
0027 202-98488 20.000 EACH | 45_00000 900.00] |
PIPE END SECTION, REMOVE I I |
0028 202-99187 47.000 m I 25.00000 1175.00] |
FENCE, FARM FIELD, REMOVE I I |
0029 203-02000 55565.000 m3 | 2400000 1333560.00]| |
EXCAVATION, COMMON I I |
0030 203-02070 100350.000 m3 | 0.01000 1003.50] |
BORROW I | |
0031 205-03371 2000.000 m3 | 10.51000 21020.00] |
SEDIMENT REMOVE I I |
0032 205-06931 215.000 Mg | 65.24000 14026.60] |
TEMPORARY CHECK DAM, REVETMENT RIPRAP | | |
0033 205-06933 23.000 EACH | 65.00000 1495.00] |
TEMPORARY DITCH INLET PROTECTION I I |
0034 205-06936 910.000 Mg | 29.50000 26845.00] |
TEMPORARY SEDIMENT TRAP I | |
0035 205-06937 3200.000 m I 4.11000 13152.00] |
TEMPORARY SILT FENCE I I |
0036 206-93520 941.000 m2 | 0.01000 9.41] |
TEMPORARY SHEET PILING I | |
0037 207-08267 2885.000 m2 | 0.10000 288.50] |
SUBGRADE TREATMENT, TYPE I11A I I |
0038 207-08268 164088.000 m2 | 14..00000 2297232.00]| |
SUBGRADE TREATMENT, TYPE IV I | |
0039 210-05813 LUMP |  10835.00000 10835.00] |
PAINT STAIN FOR PEDESTRIAN UNDERPASS I I |
I I |

STRUCTURE



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/14/06
PAGE : 180 -18
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 20,105,603.59 ROUTE : 267
CALL ORDER : 180 CONTRACT ID : R -27782-A COUNTIES : HENDRICKS
LETTING DATE : 02/15/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 4 ) 36-2231526 1C ) 1C )
[WALSH CONSTR COMPANY I |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0040 211-07454 8845.000 m3 | 13.00000 114985.00] |
STRUCTURE BACKFILL I I |
0041 213-08058 26.000 m3 | 125.00000 3250.00] |
FLOWABLE BACKFILL I I |
0042 213-52830 650.000 m3 | 92.00000 59800.00] |
FLOWABLE MORTAR I I |
0043 301-07448 6373.000 Mg | 18.00000 114714.00] |
COMPACTED AGGREGATE, NO. 53, BASE I I |
0044 302-06464 33277.000 m3 | 38.00000 1264526.00| |
SUBBASE FOR PCCP I I |
0045 305-07470 468.000 m2 | 175.00000 81900.00] |
PCC BASE PATCHING, 350 mm I I |
0046 306-08034 3470.000 m2 | 24.00000 83280.00] |
MILLING, ASPHALT, 38 mm I I |
0047 401-06264 LUMP | 3400.00000 3400.00] |
PROFILOGRAPH, HMA I I |
0048 401-07334 732.000 Mg | 62.00000 45384.00] |
QC/QA-HMA, 3, 76, SURFACE, 9.5 mm I I |
0049 401-07403 1461.000 Mg | 4600000 67206.00] |
QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm | I |
0050 401-07409 289.000 Mg | 5400000 15606.00] |
QC/QA-HMA, 4, 64, BASE, 25.0 mm I | |
0051 401-07430 100.000 Mg | 57.00000 5700.00] |
QC/QA-HMA, 5, 76, INTERMEDIATE, 0G25.0 | I |
mm I | |
0052 402-07433 548.000 Mg | 50.00000 27400.00] |
HMA SURFACE, TYPE B I I |
0053 402-07438 1644.000 Mg | 43.00000 70692.00] |
HMA INTERMEDIATE, TYPE B I I |
0054 402-07453 1215.000 Mg | 49_50000 60142.50] |
HMA FOR TEMPORARY PAVEMENT I I |
0055 404-05510 121.000 m2 | 12.50000 1512.50] |
SEAL COAT, 1 I I |
0056 406-05520 9.000 Mg | 200.00000 1800.00] |
ASPHALT FOR TACK COAT I I |
0057 501-06266 LUMP |  13037.00000 13037.00] |
PROFILOGRAPH, PCCP I I |
0058 501-06323 125404.000 m2 | 38.00000 4765352.00] |
| | |

QC/QA-PCCP, 300 mm



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/14/06
PAGE : 180 -19
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 20,105,603.59 ROUTE : 267
CALL ORDER : 180 CONTRACT ID : R -27782-A COUNTIES : HENDRICKS
LETTING DATE : 02/15/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 4 ) 36-2231526 1C ) 1C )
[WALSH CONSTR COMPANY I |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0059 502-06627 257.000 m2 | 38.41000 9871.37] |
PCCP, 150 mm I I |
0060 503-05240 23137.000 m I 2400000 555288.00] |
D-1 CONTRACTION JOINT I I |
0061 503-05310 50.000 m I 324.55000 16227.50] |
TERMINAL JOINT I I |
0062 601-01522 4.000 EACH | 1600.00000 6400.00] |
GUARDRAIL TRANSITION TYPE TGB I I |
0063 601-02205 1.000 EACH | 1900.00000 1900.00] |
TEMPORARY GUARD RAIL TRANSITION, TGB I I |
0064 601-02206 20.000 m I 48_00000 960.00] |
TEMPORARY GUARDRAIL, W BEAM, 1.905 m I I |
SPACING | | |
0065 601-94689 2.000 EACH | 2700.00000 5400.00] |
GUARDRAIL END TREATMENT, 0S I I |
0066 601-94690 2.000 EACH | 3800.00000 7600.00] |
GUARDRAIL END TREATMENT, MS I | |
0067 601-95300 1.000 EACH | 150.00000 150.00] |
CONNECTOR, A S I I |
0068 601-97080 2.000 EACH | 2900.00000 5800.00]| |
TEMPORARY GUARDRAIL END TREATMENT, 0S | | |
0069 601-99105 91.000 m I 58.00000 5278.00] |
GUARDRAIL, W BEAM, 1.905 m SPACING I I |
0070 601-99108 137.000 m I 68.00000 9316.00]| |
GUARDRAIL, W BEAM, DOUBLE FACED, 1.905 | I |
m SPACING | | |
0071 601-99132 1.000 EACH | 100.00000 100.00] |
GUARDRAIL TRANSITION, VH, 1.905 m I I |
SPACING I I |
0072 602-06729 28.000 EACH | 8.00000 224.00] |
BARRIER DELINEATOR I I |
0073 603-06040 47.000 m I 27.00000 1269.00] |
FENCE, FARM FIELD, 1190 mm I I |
0074 603-06060 40.000 m I 27.00000 1080.00] |
FENCE, FARM FIELD, RESET I I |
0075 604-07901 4.000 m2 | 245.00000 980.00] |
CURB RAMP, CONCRETE, G I I |
0076 604-07902 4.000 m2 | 245.00000 980.00] |
| | |

CURB RAMP, CONCRETE, H



INDIANA DEPARTMENT OF TRANSPORTATION : 03/14/06
: 180 -20
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 20,105,603.59 ROUTE : 267
CALL ORDER - 180 CONTRACT ID : R -27782-A COUNTIES : HENDRICKS
LETTING DATE : 02/15/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 4 ) 36-2231526 | ) | )
|JWALSH CONSTR COMPANY | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e
0077 604-07903 8.000 m2 | 245.00000 1960.00] |
CURB RAMP, CONCRETE, K | | |
0078 604-91531 128.000 m2 | 68.00000 8704.00] |
SIDEWALK, CONCRETE, 100 mm | | |
0079 605-06090 240.000 m | 107.46000 25790.40] |
CURB, INTEGRAL, CONCRETE | | |
0080 605-06095 17871.000 m | 18.86000 337047.06] |
CURB, INTEGRAL, B, CONCRETE | | |
0081 605-06120 173.000 m | 75.85000 13122.05] |
CURB, CONCRETE | | |
0082 605-06140 537.000 m | 117.99000 63360.63] |
CURB AND GUTTER, CONCRETE | | |
0083 605-06255 679.000 m2 | 95.87000 65095.73] |
CENTER CURB, D, CONCRETE | | |
0084 609-06259 484.000 m2 | 56.08000 27142.72] |
REINFORCED CONCRETE BRIDGE APPROACH, | | |
300 mm | | |
0085 610-07486 105.000 Mg | 110.00000 11550.00] |
HVMA FOR APPROACHES, TYPE A | | |
0086 610-07487 92.000 Mg | 110.00000 10120.00] |
HMA FOR APPROACHES, TYPE B | | |
0087 611-05330 1606.000 m2 | 36.54000 58683.24] |
CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, | | |
150 mm | | |
0088 611-06497 5.000 EACH | 140.00000 700.00] |
MAILBOX ASSEMBLY, SINGLE | | |
0089 611-06498 2.000 EACH | 190.00000 380.00] |
MATLBOX ASSEMBLY, DOUBLE | | |
0090 615-06490 47.000 EACH | 130.00000 6110.00] |
RIGHT OF WAY MARKER | | |
0091 615-06527 4.000 EACH | 350.00000 1400.00] |
MONUMENT, SECTION CORNER | | |
0092 616-02320 7429.000 m2 | 1.35000 10029.15] |
GEOTEXTILES | | |
0093 616-05689 1696.000 Mg | 32.00000 54272.00] |
RIPRAP, CLASS 2 | | |
0094 616-06405 1120.000 Mg | 28.00000 31360.00] |
RIPRAP, REVETMENT | | |
0095 616-06451 1982.000 Mg | 28.00000 55496.00] |
| | |

RIPRAP, UNIFORM



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/14/06
PAGE : 180 -21
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 20,105,603.59 ROUTE : 267
CALL ORDER : 180 CONTRACT ID : R -27782-A COUNTIES : HENDRICKS
LETTING DATE : 02/15/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 4 ) 36-2231526 1C ) 1C )
[WALSH CONSTR COMPANY I |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0096 621-01004 5.000 EACH | 200.00000 1000.00] |
MOBILIZATION AND DEMOBILIZATION FOR I I |
SEEDING I I |
0097 621-06545 4.000 Mg | 330.76000 1323.04] |
FERTILIZER I | |
0098 621-06557 1500.000 kg | 5.52000 8280.00] |
SEED MIXTURE, T I I |
0099 621-06560 166250.000 m2 | 0.26000 43225_00] |
MULCHED SEEDING, U I | |
0100 621-06565 75.000 Mg | 308.71000 23153.25] |
MULCHING MATERIAL I I |
0101 621-06567 289.000 kL | 1.30000 375.70] |
WATER I | |
0102 621-06574 6801.000 m2 | 2.75000 18702.75] |
SODDING I I |
0103 621-06575 9198.000 m2 | 2.75000 25294 50| |
SODDING, NURSERY I | |
0104 702-51863 1208.000 EACH | 12.00000 14496.00] |
FIELD DRILLED HOLE IN CONCRETE I I |
0105 702-90915 31.000 m3 | 400.00000 12400.00] |
CONCRETE, A I | |
0106 703-06029 16332.000 kg | 1.55000 25314.60] |
REINFORCING BARS, EPOXY COATED I I |
0107 704-51002 14.000 m3 | 1000.00000 14000.00] |
CONCRETE, C, SUPERSTRUCTURE I I |
0108 706-03872 39.000 m I 600.00000 23400.00] |
RAILING, ALUMINUM I I |
0109 706-05732 8.000 EACH | 1800.00000 14400.00] |
CONCRETE BRIDGE RAILING TRANSITION, TBC | I |
0110 706-51025 119.000 m I 300.00000 35700.00] |
CONCRETE, C, RAILING I I |
0111 709-07110 706.000 m2 | 31.40000 22168.40] |
SEAL COAT, GRAFFITI RESISTANT I I |
0112 709-51821 LUMP | 2640.00000 2640.00] |
SURFACE SEAL , STR. NO. 5 I I |
0113 711-08478 55.000 m2 | 160.00000 8800.00]| |
GRID FLOOR, STEEL, 100 mm, OPEN I I |
0114 711-51035 4140.000 kg | 5.00000 20700.00] |
| | |

STRUCTURAL STEEL



PIPE, TYPE 1, DEFORMED, MIN. AREA 1.55

m2

INDIANA DEPARTMENT OF TRANSPORTATION : 03/14/06
1 180 -22
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 20,105,603.59 ROUTE : 267
CALL ORDER : 180 CONTRACT ID : R -27782-A : HENDRICKS
LETTING DATE : 02/15/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
| 4 ) 36-2231526 l ) | )
[WALSH CONSTR COMPANY I |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0115 714-04802 138.000 m2 | 56.08000 7739.04] |
CONCRETE MODULAR BLOCK WALL I I |
0116 714-26708 66.000 m I 1400.00000 92400.00] |
CULVERT, PRECAST BOX, REINFORCED I I |
CONCRETE, 2400 mm X 1200 mm I | |
0117 714-44240 3.000 m3 | 100000000 3000.00] |
CONCRETE, A, STRUCTURES I I |
0118 715-05019 3.000 m I 847.31000 2541_93] |
PIPE, TYPE 1, CIRCULAR, 900 mm I | |
0119 715-05048 33443.000 m I 0.01000 334.43] |
PIPE, TYPE 4, CIRCULAR, 150 mm I I |
0120 715-05053 1479.000 m I 61.54000 91017.66] |
PIPE, UNDERDRAIN OUTLET, 150 mm I | |
0121 715-05121 220.000 m I 126.66000 27865.20] |
PIPE, TYPE 1, CIRCULAR, 450 mm I I |
0122 715-05149 1365.000 m I 92.79000 126658.35| |
PIPE, TYPE 2, CIRCULAR, 300 mm I | |
0123 715-05151 185.000 m I 124 .58000 23047.30] |
PIPE, TYPE 2, CIRCULAR, 375 mm I I |
0124 715-05152 116.000 m I 131.80000 15288.80] |
PIPE, TYPE 2, CIRCULAR, 450 mm I | |
0125 715-05154 69.000 m I 272.41000 18796.29] |
PIPE, TYPE 2, CIRCULAR, 600 mm I I |
0126 715-05156 284.000 m I 315.22000 89522_48| |
PIPE, TYPE 2, CIRCULAR, 750 mm I I |
0127 715-05169 37.600 m I 100.74000 3787.82] |
PIPE, TYPE 3, CIRCULAR, 375 mm I I |
0128 715-05171 40.000 m I 120.97000 4838.80]| |
PIPE, TYPE 3, CIRCULAR, 450 mm I I |
0129 715-05173 21.000 m I 168.26000 3533.46| |
PIPE, TYPE 3, CIRCULAR, 600 mm I I |
0130 715-05235 1.000 m I 1109.27000 1109.27] |
PIPE, TYPE 1, DEFORMED, MIN. AREA 0.42 | I |
m2 | | |
0131 715-05244 31.000 m I 329.29000 10207.99] |
PIPE, TYPE 1, DEFORMED, MIN. AREA 1.08 | I |
m2 I | |
0132 715-05248 10.000 m I 469.59000 4695.90]| |
| | |
| | |



ENGINEER"S ESTIMATE: $ 20,105,603.59

CALL ORDER : 180

LETTING DATE : 02/15/06 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

R -27782-A

: CRAWFORDSVILLE DISTRICT

ROUTE :

267

COUNTIES : HENDRICKS

DATE : 03/14/06
PAGE : 180 -23

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0133 715-05422 326.000
PIPE, SLOTTED DRAIN, 300 mm

0134 715-08283 25.000
PCCP FOR STRUCTURE INSTALLATION

0135 715-46000 67.000
PIPE END SECTION, 300 mm

0136 715-46005 4.000
PIPE END SECTION, 375 mm

0137 715-46010 18.000
PIPE END SECTION, 450 mm

0138 715-46020 2.000
PIPE END SECTION, 600 mm

0139 715-46030 1.000
PIPE END SECTION, 750 mm

0140 715-46040 4.000
PIPE END SECTION, 900 mm

0141 715-97607 2.000
PIPE END SECTION, MIN. AREA .42 m2

0142 718-06528 57.000
OUTLET PROTECTOR, 1

0143 718-06532 3000.000
VIDEO INSPECTION FOR UNDERDRAINS

0144 718-52610 7609.000
AGGREGATE FOR UNDERDRAINS

0145 718-99153 170295.000
GEOTEXTILES FOR UNDERDRAIN

0146 720-02366 52.000
CATCH BASIN, B5 , MODIFIED

0147 720-07301 1.000
INLET TYPE HA

0148 720-44000 4.000
CASTING, ADJUST TO GRADE

0149 720-45030 2.000
INLET, E7

0150 720-45235 1.000
CATCH BASIN, E7

0151 720-45270 2.000
PIPE CATCH BASIN, 450 mm

0152 720-45410 10.000

MANHOLE, C4

m2

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

m3

m2

EACH

EACH

EACH

EACH

EACH

EACH

EACH

UNIT PRICE

AMOUNT

( 4 ) 36-2231526 | )
WALSH CONSTR COMPANY |
UNIT PRICE AMOUNTI UNIT PRICE AMOUNT
17187000 seoz0.6o1 T T
135.52000 3388 ooI
209.41000 14030_47I
210.64000 842.56I
225.39000 4057.02I
343.88000 687.76I
46643000 466.43I
594.17000 2376.68I
46643000 932.86I
703.64000 40107.48I
3.25000 9750.ool
0.01000 76.09I
0.01000 1702.95I
3000.00000 1ssooo.ool
2000.00000 zooo.ool
600.00000 24oo.ooI
1800.00000 3eoo.ool
3200.00000 3zoo.ool
1800.00000 3eoo.ool
2800.00000 28000.00!



STRUCTURE, PRECAST THREE-SIDED, 7310 mm

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/14/06
PAGE : 180 -24
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 20,105,603.59 ROUTE : 267
CALL ORDER - 180 CONTRACT ID : R -27782-A COUNTIES : HENDRICKS
LETTING DATE : 02/15/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 4 ) 36-2231526 | ) | )
|JWALSH CONSTR COMPANY | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e
0153 720-45605 3.000 m | 200.00000 600.00] |
STRUCTURE, MANHOLE, RECONSTRUCT | | |
0154 720-90129 1.000 EACH | 4500.00000 4500.00] |
MANHOLE, J2 | | |
0155 720-93486 19.000 EACH | 2200.00000 41800.00] |
INLET, B5, MODIFIED | | |
0156 720-94520 18.000 EACH | 3800.00000 68400.00] |
CATCH BASIN, C5, MODIFIED | | |
0157 720-95422 4.000 EACH | 4500.00000 18000.00] |
MANHOLE, J4 | | |
0158 720-98174 4.000 EACH | 2800.00000 11200.00] |
INLET, B15 | | |
0159 720-98555 2.000 EACH | 2800.00000 5600.00] |
INLET, C15 | | |
0160 720-99416 5.000 EACH | 3600.00000 18000.00] |
CATCH BASIN, B15 | | |
0161 720-99417 7.000 EACH | 3200.00000 22400.00] |
CATCH BASIN, C15 | | |
0162 722-51401 30.000 m2 | 1200.00000 36000.00] |
BRIDGE DECK PATCHING, FULL DEPTH | | |
0163 722-51842 706.000 m2 | 75.00000 52950.00] |
BRIDGE DECK OVERLAY | | |
0164 722-51846 6.000 m3 | 434 _.50000 2607.00] |
BRIDGE DECK OVERLAY, ADDITIONAL | | |
0165 722-51852 71.000 m2 | 250.00000 17750.00] |
BRIDGE DECK PATCHING, PARTIAL DEPTH | | |
0166 722-60824 651.000 m2 | 10.00000 6510.00] |
SURFACE MILLING | | |
0167 723-06660 609.000 m2 | 549.74000 334791.66] |
WINGWALL | | |
0168 723-07756 46.000 m | 5000.00000 230000.00] |
STRUCTURE, PRECAST THREE-SIDED, 4260 mm | | |
X 3150 mm | | |
0169 723-08060 20.000 m | 4800.00000 96000.00] |
STRUCTURE, PRECAST THREE-SIDED, 7310 mm | | |
X 2440 mm | | |
0170 723-08118 62.000 m | 5600.00000 347200.00] |
I I |
I I |

X 3350 mm



INDIANA DEPARTMENT OF TRANSPORTATION : 03/14/06
: 180 -25
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 20,105,603.59 ROUTE : 267
CALL ORDER - 180 CONTRACT ID : R -27782-A : HENDRICKS
LETTING DATE : 02/15/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
| 4 ) 36-2231526 | ) | )
|JWALSH CONSTR COMPANY | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e
0171 723-08119 73.000 m | 5100.00000 372300.00] |
STRUCTURE, PRECAST THREE-SIDED, 7310 mm | | |
X 2740 mm | | |
0172 723-08327 31.000 m | 4800.00000 148800.00] |
STRUCTURE, PRECAST THREE-SIDED, 6100 mm | | |
X 2740 mm | | |
0173 729-51875 10.000 m2 | 800.00000 8000.00] |
CONCRETE, A, PATCHING | | |
0174 731-08252 111.000 m | 30.00000 3330.00] |
LEVELING PAD | | |
0175 731-93946 138.000 m2 | 150.00000 20700.00] |
WALL ERECTION | | |
0176 732-07653 91.000 Mg | 25.00000 2275.00] |
COARSE AGGREGATE, NO. 8 | | |
0177 801-04308 19.000 EACH | 300.34000 5706.46] |
ROAD CLOSURE SIGN ASSEMBLY | | |
0178 801-06207 48444.000 m | 2.13000 103185.72] |
TEMPORARY PAVEMENT MARKING, REMOVABLE, | | |
100 mm | | |
0179 801-06211 156.000 EACH | 58.84000 9179.04] |
TEMPORARY PAVEMENT MESSAGE MARKING, | | |
REMOVABLE, LANE INDICATION ARROW | | |
0180 801-06218 461.000 m | 12.55000 5785.55] |
TEMPORARY TRANSVERSE PAVEMENT MARKING, | | |
REMOVABLE, 600 mm | | |
0181 801-06625 24.000 EACH | 300.00000 7200.00] |
DETOUR ROUTE MARKER ASSEMBLY | | |
0182 801-06640 136.000 EACH | 200.00000 27200.00] |
CONSTRUCTION SIGN, A | | |
0183 801-06645 24.000 EACH | 100.00000 2400.00] |
CONSTRUCTION SIGN, B | | |
0184 801-06710 495.000 DAY | 20.00000 9900.00] |
FLASHING ARROW SIGN | | |
0185 801-06775 LUMP | 898154.96000 898154.96] |
MAINTAINING TRAFFIC | | |
0186 801-07119 166.000 m | 48.85000 8109.10] |
BARRICADE, 111-B | | |
0187 801-08400 259.000 m | 50.00000 12950.00] |
I I |

TEMPORARY TRAFFIC BARRIER,, TYPE 1



RADIO ANTENNA EXTENSION

INDIANA DEPARTMENT OF TRANSPORTATION : 03/14/06
: 180 -26
TABULATION OF BIDS
ENGINEER™S ESTIMATE: $ 20,105,603.59 ROUTE : 267
CALL ORDER : 180 CONTRACT ID : R -27782-A : HENDRICKS
LETTING DATE : 02/15/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
I 4 ) 36-2231526 l ) | )
[WALSH CONSTR COMPANY I |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0188 801-94295 22.000 EACH | 386.39000 8500.58] |
SIGNAL HEAD, RELOCATE I I |
0189 802-05701 310.000 m I 30.56000 9473.60]| |
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | I |
BASE I | |
0190 802-05702 166.000 m I 27.40000 454840 |
SIGN POST, SQUARE, 2, REINFORCED ANCHOR | I |
BASE I I |
0191 802-76025 10.000 m2 | 152.65000 1526.50] |
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 2.03 mm THICKNESS I I |
0192 802-76035 97.000 m2 | 14885000 14438.45] |
SIGN, SHEET, ENCAPSULATED LENS WITH I | |
LEGEND 2.54 mm THICKNESS I I |
0193 802-76045 9.000 m2 | 261.62000 2354 .58 |
SIGN, SHEET ENCAPSULATED LENS WITH I I |
LEGEND, 3.18 mm THICKNESS I | |
0194 805-01815 16.000 EACH | 191624000 30659.84] |
SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 | I |
0195 805-01842 33.000 EACH | 630.31000 20800. 23] |
HANDHOLE, SIGNAL | | |
0196 805-01879 4.000 EACH | 621.51000 2486.04] |
SIGNAL SERVICE I I |
0197 805-01885 2.000 EACH | 1358.51000 2717.02| |
MAST ARM, 9.1 m I I |
0198 805-02087 LUMP | 858.03000 858.03] |
TRANSPORTATION OF SALVAGEABLE SIGNAL I I |
EQUIPMENT I I |
0199 805-02445 1.000 EACH | 8791.43000 8791.43] |
CONTROLLER CABINET, P1 I | |
0200 805-06592 1815.000 m I 26.67000 48406.05| |
CONDUIT, STEEL, GALVANIZED, 50mm I I |
0201 805-08466 6.000 EACH | 684.75000 4108.50] |
RADIO ANTENNA, 9db, YAGI I | |
0202 805-08493 LUMP | 2816.06000 2816.06| |
RADIO SYSTEM TESTING INTERCONNECT I I |
0203 805-08494 6.000 EACH | 3154.26000 18925.56] |
RADIO SPREAD SPECTRUM I | |
0204 805-08495 1.000 EACH | 250.25000 250.25] |
| | |



LINE, PREFORMED PLASTIC, BROKEN, YELLOW

INDIANA DEPARTMENT OF TRANSPORTATION : 03/14/06
1 180 -27
TABULATION OF BIDS
ENGINEER™S ESTIMATE: $ 20,105,603.59 ROUTE : 267
CALL ORDER : 180 CONTRACT ID : R -27782-A : HENDRICKS
LETTING DATE : 02/15/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 4 ) 36-2231526 l ) | )
[WALSH CONSTR COMPANY I |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0205 805-78100 2.000 EACH |  11211.43000 22422 .86] |
CONTROLLER AND CABINET, MENU DRIVEN, 8 | I |
PHASE I I |
0206 805-78205 23.000 EACH | 54533000 12542 .59 |
TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED | | |
AMBER, GREEN I I |
0207 805-78215 13.000 EACH | 592.63000 7704.19] |
TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED | I |
AMBER ARROW, GREEN ARROW I | |
0208 805-78230 8.000 EACH | 1023.83000 8190.64] |
TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED | I |
AMBER, GREEN, AMBER ARROW, GREEN ARROW | I |
0209 805-78415 13.000 EACH | 1967.16000 25573.08] |
SPAN, CATENARY, AND TETHER I I |
0210 805-78420 15.000 EACH | 196.36000 2945 _40] |
DISCONNECT HANGER I I |
0211 805-78467 58.000 m I 4.57000 265.06| |
SIGNAL CABLE, 3C 8GA. I I |
0212 805-78485 1922.000 m I 3.09000 5938.98| |
SIGNAL CABLE, 5C 14GA. I I |
0213 805-78490 1842.000 m I 3.47000 6391.74] |
SIGNAL CABLE, 7C 14GA. I | |
0214 805-78510 4651.000 m I 2.48000 11534.48] |
SIGNAL CABLE, 2C 16GA., SHIELDED I I |
0215 805-78746 1476.000 m I 9.33000 13771.08] |
PREFORMED LOOP DETECTORS I | |
0216 805-78925 2.000 EACH | 737.01000 1474.02| |
CONTROLLER CABINET FOUNDATION, P1 I I |
0217 805-81060 16.000 EACH | 4909.32000 78549.12] |
SIGNAL STRAIN POLE, STEEL, 11.0 m I | |
0218 805-92504 44.000 EACH | 263.73000 11604.12] |
LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE | I |
0219 807-03972 148.000 m I 34.76000 5144 48| |
CONDUIT, PVC, 25 mm, SCHEDULE 40, FOR | | |
ELECTRIC I I |
0220 807-04967 1212.000 m I 3.47000 4205.64] |
CABLE , OPTICAL DETECTOR I I |
0221 808-01508 142.000 m I 3.08000 437.36] |
| | |
| | |

100 mm, 600 mm LINE, 1200 mm GAP



TRANSVERSE MARKINGS, THERMOPLASTIC,

INDIANA DEPARTMENT OF TRANSPORTATION : 03/14/06
: 180 -28
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 20,105,603.59 ROUTE : 267
CALL ORDER - 180 CONTRACT ID : R -27782-A : HENDRICKS
LETTING DATE : 02/15/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 4 ) 36-2231526 | ) | )
|JWALSH CONSTR COMPANY | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e
0222 808-01509 157.000 m | 3.08000 483.56] |
LINE, PREFORMED PLASTIC, BROKEN, WHITE, | | |
100 mm, 600 mm LINE, 1200 mm GAP | | |
0223 808-03631 907.000 m | 3.51000 3183.57] |
LINE, EPOXY, SOLID, WHITE, 100 mm | | |
0224 808-03632 92.000 m | 3.51000 322.92] |
LINE, EPOXY, SOLID, YELLOW, 100 mm | | |
0225 808-04896 204.000 m | 3.51000 716.04] |
LINE, EPOXY, BROKEN, YELLOW, 100 mm | | |
0226 808-06703 1648.000 m | 1.40000 2307.20] |
LINE, THERMOPLASTIC, SOLID, WHITE, 100m | | |
0227 808-06716 500.000 m | 4.69000 2345.00] |
LINE, REMOVE | | |
0228 808-74812 63.000 m | 9.24000 582.12] |
TRANSVERSE MARKINGS, PREFORMED PLASTIC, | | |
SOLID, YELLOW, CROSSHATCH LINE, 300 mm | | |
0229 808-75051 10752.000 m | 3.08000 33116.16] |
LINE, PREFORMED PLASTIC, SOLID, WHITE, | | |
100 mm | | |
0230 808-75054 639.000 m | 3.08000 1968.12] |
LINE, PREFORMED PLASTIC, SOLID, YELLOW, | | |
100 mm | | |
0231 808-75059 2202.000 m | 3.08000 6782.16] |
LINE, PREFORMED PLASTIC, BROKEN, WHITE, | | |
100 mm | | |
0232 808-75067 348.000 m | 19.75000 6873.00] |
TRANSVERSE MARKINGS, PREFORMED PLASTIC, | | |
STOP LINE, 600 mm | | |
0233 808-75071 70.000 EACH | 93.15000 6520.50] |
PAVEMENT MESSAGE MARKINGS, PREFORMED | | |
PLASTIC LANE INDICATION ARROW | | |
0234 808-75073 15.000 EACH | 107.48000 1612.20] |
PAVEMENT MESSAGE MARKINGS PREFORMED | | |
PLASTIC, WORD ONLY | | |
0235 808-75245 269.000 m | 3.58000 963.02] |
LINE, THERMOPLASTIC, SOLID, YELLOW, | | |
100mm | | |
0236 808-75278 392.000 m | 8.23000 3226.16] |
| I |
| | |

SOLID, YELLOW, CROSSHATCH LINE, 300 mm



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/14/06
PAGE : 180 -29
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 20,105,603.59 ROUTE : 267
CALL ORDER - 180 CONTRACT ID : R -27782-A COUNTIES : HENDRICKS
LETTING DATE : 02/15/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 4 ) 36-2231526 I1( ) 1C )
|JWALSH CONSTR COMPANY | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e
0237 808-75297 16.000 m | 25.80000 412 .80] |
TRANSVERSE MARKINGS, THERMOPLASTIC, | | |
STOP LINE, 600 mm | | |
0238 808-75300 46.000 m | 4._.73000 217.58] |
TRANSVERSE MARKINGS, THERMOPLASTIC, | | I
CROSSWALK LINE, 150 mm | | |
0239 808-75320 14.000 EACH | 88.85000 1243.90] |
PAVEMENT MESSAGE MARKINGS, | | |
THERMOPLASTIC, LANE INDICATION ARROW | | |
0240 808-75325 3.000 EACH | 116.08000 348.24| |
PAVEMENT MESSAGE MARKINGS, | | |
THERMOPLASTIC, WORD (ONLY) | | |
0241 808-75994 24.000 EACH | 12.55000 301.20] |
PRISMATIC REFLECTOR | | |
0242 808-75996 500.000 EACH | 7.80000 3900.00] |
SNOWPLOWABLE RAISED PAVEMENT MARKER, | | |
REMOVE | | |
0243 808-75998 660.000 EACH | 28.02000 18493.20] |
SNOWPLOWABLE RAISED PAVEMENT MARKER | | |
0244 808-92027 1533.000 m | 3.08000 4721.64] |
LINE, THERMOPLASTIC, SOLID, YELLOW, | | |
200mm | | |
0245 808-97027 383.000 m | 6.21000 2378.43] |
LINE, PREFORMED PLASTIC, SOLID, YELLOW, | | |
200 mm | | |
0246 105-07040 18.000 MoOS | 2000.00000 36000.00] |
FIELD OFFICE, C | | |
0247 501-06727 LUMP | 6878.09000 6878.09] |
CORING, PCCP | | |
0248 108-01614 LUMP | 7800.00000 7800.00] |
PARTNERING OVERHEAD | | |
SECTION TOTALS | $ 19,234,000.00] $ | $
------------------------------------------ e i T E R
I

CONTRACT TOTALS $ 19,234,000.00] $ 0.00] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/14/06
PAGE : 370 -1
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  73,265.00 ROUTE : SR 238
CALL ORDER : 370 CONTRACT : R -28536-A COUNTIES : HAMILTON HANCOCK
LETTING DATE : 02/15/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
CONTRACT TIME : 07/01/06 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE :
VENDOR RANKING :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1874009 HAUER EXCAVATING $ 15,830.00 100.0000%
2 35-1817574 YARDBERRY LANDSCAPE $ 20,600.00 130.1327%
3  35-2103617 BRYAN™S HAULING & EXCAVATING IRREGULAR BID $ 22,800.00 144.0303%
IC 1 ) 35-1874009 IC 2 ) 35-1817574 IC 3 ) 35-2103617
[HAUER EXCAVATING | YARDBERRY LANDSCAPE IBRYAN™S HAULING & EXCAVATING
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  HOUSES AND BUILDINGS, REMOVE
| | |
0002 202-03000 LUMP | 8850.00000 8850.00]| 8000.00000 8000.00]  15350.00000 15350.00
HOUSES AND BUILDINGS, REMOVE , PARCEL | I |
NO. 20 I | |
0003 202-03000 LUMP | 5800.00000 5800.00]| 8000.00000 8000.00] 7000.00000 7000.00
HOUSES AND BUILDINGS, REMOVE , PARCEL | I |
NO. 23 I I |
0004 205-06937 200.000 LFT | 0.40000 80.00] 3.00000 600.00] 1.00000 200.00
TEMPORARY SILT FENCE I | |
0005 621-06559 500.000 SYS | 0.80000 400.00] 1.00000 500.00] 0.50000 250.00
MULCHED SEEDING, R I I |
0006 202-01261 10.000 EACH | 70.00000 700.00] 350.00000 3500.00] 0.00000 0.00
TESTING FOR ASBESTOS I | |
SECTION TOTALS I 15,830.00]| $ 20,600.00] $ 22,800.00
—————————————————————————————————————————— ey
CONTRACT TOTALS | 15,830.00] $ 20,600.00] $ 22,800.00




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/14/06
PAGE : 470 -1
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 1,660,349.84 ROUTE : 38
CALL ORDER : 470 CONTRACT ID : RS-28451-A COUNTIES : HAMILTON
LETTING DATE : 02/15/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
CONTRACT TIME : 11/03/06 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE :
VENDOR RANKING :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 31-4351261 SHELLY & SANDS, INC. $ 1,255,524.23 100.0000%
2 35-1139301 E & B PAVING, INC. $ 1,414,258.06 112.6428%
3 35-1151771 CALUMET ASPHALT PAVING CO. INC. $ 1,468,761.66 116.9839%
4  35-0918397 RIETH RILEY CONSTRUCTION $ 1,480,646.71 117.9306%
5 35-1917625 MILESTONE CONTRACTORS, L.P. $ 1,627,832.00 129.6536%

LINE NO /7 ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001  ASPHALT RESURFACE

0001 105-06845 LUMP
CONSTRUCTION ENGINEERING

0002 105-07038 12.000 MOS
FIELD OFFICE, A

0003 109-08440 1.000 DOL
QUALITY ADJUSTMENTS, HMA

0004 109-08443 1.000 DOL

QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
CONTROL DEVICES

0005 109-08444 1.000 DOL
QUALITY ADJUSTMENTS, FAILED MATERIALS

0006 110-01001 LUMP
MOBILIZATION AND DEMOBILIZATION

0007 303-01180 1070.000 TON

COMPACTED AGGREGATE, NO. 53 , CRUSHED
STONE

0008 304-07491 100.000 TON
HMA PATCHING, TYPE C

0009 306-08033 117233.000 SYS
MILLING, ASPHALT, 1 IN.

0010 306-08034 4133.000 SYS
MILLING, ASPHALT, 1 1/2 IN.

0011 306-08043 3600.000 SYS

MILLING, TRANSITION

|
|
I
|
+

( 1 ) 31-4351261 IC 2 ) 35-1139301 IC 3 ) 35-1151771
SHELLY & SANDS, INC. IE & B PAVING, INC. |CALUMET ASPHALT PAVING CO.
UNIT PRICE AMOUNTI UNIT PRICE AMOUNTI UNIT PRICE AMOUN
____________________________ ]
3000.00000 3ooo.ooI 3600.00000 3600.00} 3600.00000 3600.
1680.00000 20160.00I 1800.00000 21600.00} 1500.00000 18000.
1.00000 1.ooI 1.00000 1.oo= 1.00000 1
1.00000 1.00I 1.00000 1.oo= 1.00000 1
| |
1.00000 1.ooI 1.00000 1.oo= 1.00000 1
2800000000 28000.00I 7000000000 7oooo.oo= 7000000000 70000.
26.00000 27820.00I 30.00000 32100.00} 20.00000 21400.
| |
100.00000 1oooo.ool 175.00000 17500.00} 135.00000 13500.
0.53000 62133.49I 0.63000 73856.79: 0.55000 64478.
0.53000 2190.49I 1.90000 7852.70} 1.25000 5166.
3.00000 lOSO0.00i 5.60000 20160.00! 2.50000 9000.

IN

T

00

00

.00

.00

.00

00

00

00

15

25

00



ENGINEER"S ESTIMATE: $ 1,660,349.84
CALL ORDER : 470
LETTING DATE : 02/15/06 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

RS-28451-A

: GREENFIELD DISTRICT

ROUTE : 38

COUNTIES : HAMILTON

DATE :
PAGE :

03714706
470 -2

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0012 306-08432 4712.000 SYS
MILLING, APPROACH

0013 401-06264 LUMP
PROFILOGRAPH, HMA

0014 401-07328 10076.000 TON
QC/QA-HMA, 3, 70, SURFACE, 9.5 mm

0015 401-07379 12955.000 TON
QC/QA-HMA, 3, 70, INTERMEDIATE, 12.5 mm

0016 406-05520 63.000 TON
ASPHALT FOR TACK COAT

0017 610-07488 444.000 TON
HMA FOR APPROACHES, TYPE C

0018 612-04315 14.000 TON
ASPHALT MATERIAL FOR UNDERSEAL

0019 612-05081 1.000 EACH
MOBILIZATION AND DEMOBILIZATION FOR
UNDERSEAL

0020 612-60410
DRILLED HOLE FOR UNDERSEAL

0021 720-06525 4.000 EACH
CASTING, ADJUST TO GRADE, MONUMENT

0022 720-44000 1.000 EACH
CASTING, ADJUST TO GRADE

0023 801-06203 5095.000 LFT
TEMPORARY PAVEMENT MARKING, 4 IN.

0024 801-06207 5095.000 LFT
TEMPORARY PAVEMENT MARKING, REMOVABLE,
4 1IN.

225.000 EACH

0025 801-06640 22.000 EACH
CONSTRUCTION SIGN, A

0026 801-06775 LUMP
MAINTAINING TRAFFIC

0027 805-02328 12600.000 LFT
SIGNAL CABLE, 1C 14GA.

0028 805-78510 2678.000 LFT
SIGNAL CABLE, 2C 16GA., SHIELDED

0029 805-78795 3150.000 LFT

SAW CUT FOR ROADWAY LOOP AND SEALER
0030 808-06712 2728.000 LFT
LINE, PAINT, BROKEN, YELLOW, 4 IN.

( 1 ) 31-4351261
SHELLY & SANDS,

36.

200.

110.

1200.

3350.

16.

630.

630.

210.

20000.

00000

00000

00000

00000

90000

00000

00000

.70000

.10000

00000

00000

-32000

.58000

-80000

.09000

| 2 ) 35-1139301 |
INC. IE & B PAVING, INC. |
| |

AMOUNT] UNIT PRICE AMOUNT]
14136.00] 0.63000 2968.56]
| |
2500.00] 5050.00000 5050.00]
| |
418154.00] 49.25000 496243.00]
| |
472857.50] 36.95000 478687.25]
| |
12600.00] 205.00000 12915.00]
| |
48840.00] 123.00000 54612.00]
| |
16800.00] 1144 .00000 16016.00]
| |
3350.00] 3180.00000 3180.00]
| |

| |
3802.50] 16.00000 3600.00]
| |
2520.00] 600.00000 2400.00]
| |

630.00] 600.00000 600.00]

| |
3566.50] 0.10000 509.50]
| |
5604.50] 0.60000 3057.00]
| |

| |
4620.00] 250.00000 5500.00]
| |
20000.00]  15000.00000 15000.00]
| |
4032.00] 0.30000 3780.00]
| |
1553.24] 0.55000 1472.90]
| |
18270.00] 5.50000 17325.00]
| |

245.52] 0.09000 245.52]

| |

3 ) 35-1151771
ALUMET ASPHALT PAVING CO.

UNIT PRICE

1000.

52.

42.

200.

96.

1144.

3180.

16.

500.

500.

200.

19000.

00000

00000

00000

00000

00000

00000

00000

.20000

-00000

00000

00000

-30000

.55000

-50000

.09000

AMOUN

523952.

544110.

12600.

42624.

16016.

3180.

3600.

2000.

500.

1019.

5095.

4400.

19000.

3780.

1472.

17325.

245.

IN

T

.00

.00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

90

00

52



ENGINEER"S ESTIMATE: $ 1,660,349.84
CALL ORDER : 470
LETTING DATE : 02/15/06 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID : RS-28451-A

DISTRICT : GREENFIELD DISTRICT

ROUTE :

COUNTIES : HAMILTON

38

DATE :
PAGE :

03714706
470 -3

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0031 808-06713 69313.000 LFT
LINE, PAINT, SOLID, WHITE, 4 IN.

0032 808-06714 48213.000 LFT
LINE, PAINT, SOLID, YELLOW, 4 IN.

0033 808-06721 144.000 LFT
TRANSVERSE MARKINGS, PAINT, CROSSWALK
LINE, 4 IN.

0034 808-06723 37.000 EACH
PAVEMENT MESSAGE MARKINGS, PAINT, LANE
INDICATION ARROW

0035 808-75297 625.000 LFT
TRANSVERSE MARKINGS, THERMOPLASTIC,
STOP LINE, 24 IN.

0036 808-75325 22.000 EACH
PAVEMENT MESSAGE MARKINGS,
THERMOPLASTIC, WORD (ONLY)

0037 808-75996 740.000 EACH
SNOWPLOWABLE RAISED PAVEMENT MARKER,
REMOVE

0038 808-75998 740.000 EACH
SNOWPLOWABLE RAISED PAVEMENT MARKER

0039 105-08520 5.000 EACH
CELLULAR TELEPHONE/RADIO

0040 105-08521 60.000 MOS
CELLULAR TELEPHONE/RADIO SERVICE

0041 105-08524 1.000 DOL
CELLULAR TELEPHONE/RADIO, ADDITIONAL
MINUTES

SECTION TOTALS

CONTRACT TOTALS

20.

75.

17.

150.

150.

UNIT PRICE

00000

-50000

90000

00000

00000

-00000

3 ) 35-1151771
ALUMET ASPHALT PAVING CO.

AMOUN

740.

1562.

1650.

4070.

13246.
750.

9000.

1,468,761.

( 1 ) 31-4351261 IC 2 ) 35-1139301 l

SHELLY & SANDS, INC. IE & B PAVING, INC. |

| |

UNIT PRICE AMOUNT] UNIT PRICE AMOUNT]|
____________________________ A

0.09000 6238.17] 0.09000 6238.17]

| |

0.09000 4339.17| 0.09000 4339.17]

| |

0.55000 79.20] 0.50000 72.00]

| I

21.10000 780.70] 20.00000 740.00]

| |

| |

2.65000 1656.25| 2.50000 1562.50]

| |

| |

79.00000 1738.00] 75.00000 1650.00]

| I

5.80000 4292 _00] 5.00000 3700.00]

| I

18.90000 13986.00] 17.90000 13246.00]

| |

65.00000 325.00] 175.00000 875.00]

| |

65.00000 3900.00] 200.00000 12000.00]

| |

1.00000 1.00] 1.00000 1.00]

| |

| |

$ 1,255,524.23] $ 1,414,258.06]
____________________________ e

$ 1,255,524.23] $ 1,414,258.06]

1,468,761.

IN

T

.17

.17

.00

00

50

00

00

00

00

00

.00

66

66




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/14/06
PAGE : 470 -4
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 1,660,349.84 ROUTE : 38
CALL ORDER  : 470 CONTRACT ID : RS-28451-A COUNTIES : HAMILTON
LETTING DATE : 02/15/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 4 ) 35-0918397 IC 5 ) 35-1917625 1C )
IRIETH RILEY CONSTRUCTION IMILESTONE CONTRACTORS, L.P. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A

SECTION 0001  ASPHALT RESURFACE

0001 105-06845 LUMP 3800.00000 3800.00 4600.00000 4600.00
CONSTRUCTION ENGINEERING

0002 105-07038 12.000 MOS 1800.00000 21600.00 1700.00000 20400.00
FIELD OFFICE, A

0003 109-08440 1.000 DOL 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, HMA

0004 109-08443 1.000 DOL 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
CONTROL DEVICES

0005 109-08444 1.000 DOL 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS

0006 110-01001 LUMP 27500.00000 27500.00 50950.00000 50950.00
MOBILIZATION AND DEMOBILIZATION

0007 303-01180 1070.000 TON 34.00000 36380.00 33.00000 35310.00
COMPACTED AGGREGATE, NO. 53 , CRUSHED
STONE

0008 304-07491 100.000 TON 136.00000 13600.00 150.00000 15000.00

| | |
| | |
I | |
| | |
| | |
| | |
I | |
| | |
| | |
| | |
I | |
| | |
| | |
| | |
I | |
| | |
| | |
| | |
HMA PATCHING, TYPE C I I |
0009 306-08033 117233.000 SYS | 0.50000 58616.50] 0.75000 87924.75]
MILLING, ASPHALT, 1 IN. I | |
| | |

| | |

I | |

| | |

| | |

| | |

I | |

| | |

| | |

| | |

I | |

| | |

| | |

| | |

I | |

| | |

| | |

| | |

0010 306-08034 4133.000 SYS 1.20000 4959.60 1.50000 6199.50
MILLING, ASPHALT, 1 1/2 IN.

0011 306-08043 3600.000 SYS 1.30000 4680.00 0.85000 3060.00
MILLING, TRANSITION

0012 306-08432 4712.000 SYS 2.20000 10366.40 3.65000 17198.80
MILLING, APPROACH

0013 401-06264 LUMP 6300.00000 6300.00 3600.00000 3600.00
PROFILOGRAPH, HMA

0014 401-07328 10076.000 TON 53.00000 534028.00 55.00000 554180.00
QC/QA-HMA, 3, 70, SURFACE, 9.5 mm

0015 401-07379 12955.000 TON 43.75000 566781.25 45.00000 582975.00
QC/QA-HMA, 3, 70, INTERMEDIATE, 12.5 mm

0016 406-05520 63.000 TON 210.00000 13230.00 220.00000 13860.00
ASPHALT FOR TACK COAT

0017 610-07488 444_.000 TON 100.00000 44400.00 150.00000 66600.00
HMA FOR APPROACHES, TYPE C

0018 612-04315 14.000 TON 1144.00000 16016.00 1167.00000 16338.00

ASPHALT MATERIAL FOR UNDERSEAL



TRANSVERSE MARKINGS, THERMOPLASTIC,

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/14/06
PAGE : 470 -5
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 1,660,349.84 ROUTE : 38
CALL ORDER  : 470 CONTRACT ID : RS-28451-A COUNTIES : HAMILTON
LETTING DATE : 02/15/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
I 4 ) 35-0918397 IC 5 ) 35-1917625 | )
IRIETH RILEY CONSTRUCTION IMILESTONE CONTRACTORS, L.P. |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0019 612-05081 1.000 EACH | 3180.00000 3180.00] 3243.60000 3243.60]
MOBILIZATION AND DEMOBILIZATION FOR I I |
UNDERSEAL I I |
0020 612-60410 225.000 EACH | 16.00000 3600.00] 16.35000 3678.75]
DRILLED HOLE FOR UNDERSEAL I | |
0021 720-06525 4.000 EACH | 440.00000 1760.00] 570.00000 2280.00]
CASTING, ADJUST TO GRADE, MONUMENT I I |
0022 720-44000 1.000 EACH | 450.00000 450.00] 330.00000 330.00]
CASTING, ADJUST TO GRADE I | |
0023 801-06203 5095.000 LFT | 0.25000 1273.75] 0.21000 1069.95]
TEMPORARY PAVEMENT MARKING, 4 IN. I I |
0024 801-06207 5095.000 LFT | 1.05000 5349.75| 1.10000 5604.50]
TEMPORARY PAVEMENT MARKING, REMOVABLE, | | |
4 IN. | | |
0025 801-06640 22.000 EACH | 210.00000 4620.00]| 210.00000 4620.00]
CONSTRUCTION SIGN, A I I |
0026 801-06775 LUMP |  29250.00000 29250.00]  64001.17000 64001.17]
MAINTAINING TRAFFIC I I |
0027 805-02328 12600.000 LFT | 0.35000 4410.00] 0.32000 4032.00]
SIGNAL CABLE, 1C 14GA. I I |
0028 805-78510 2678.000 LFT | 2.05000 5489.90| 0.59000 1580.02]
SIGNAL CABLE, 2C 16GA., SHIELDED I | |
0029 805-78795 3150.000 LFT | 6.00000 18900.00] 5.85000 18427.50]
SAW CUT FOR ROADWAY LOOP AND SEALER I I |
0030 808-06712 2728.000 LFT | 0.09000 245.52] 0.09000 245 .52
LINE, PAINT, BROKEN, YELLOW, 4 IN. I | |
0031 808-06713 69313.000 LFT | 0.09000 6238.17] 0.09000 6238.17]
LINE, PAINT, SOLID, WHITE, 4 IN. I I |
0032 808-06714 48213.000 LFT | 0.09000 4339.17] 0.09000 4339.17]
LINE, PAINT, SOLID, YELLOW, 4 IN. I | |
0033 808-06721 144.000 LFT | 0.55000 79.20] 0.50000 72.00]
TRANSVERSE MARKINGS, PAINT, CROSSWALK | I |
LINE, 4 IN. I I |
0034 808-06723 37.000 EACH | 21.00000 777.00] 21.30000 788.10]
PAVEMENT MESSAGE MARKINGS, PAINT, LANE | I |
INDICATION ARROW I I |
0035 808-75297 625.000 LFT | 2.50000 1562.50] 2.70000 1687.50]
| | |
| | |

STOP LINE, 24 IN.



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/14/06
PAGE : 470 -6
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 1,660,349.84 ROUTE : 38
CALL ORDER : 470 CONTRACT ID : RS-28451-A COUNTIES : HAMILTON
LETTING DATE : 02/15/06 10:00 AM DISTRICT : GREENFIELD DISTRICT

SET-ASIDE :

( 4 ) 35-0918397
R

IC 5 ) 35-1917625
IETH RILEY CONSTRUCTION IM
|

|
ILESTONE CONTRACTORS, L.P. |
LINE NO /7 ITEM CODE 7/ ALT |

|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0036 808-75325 22.000 EACH | 78.00000 1716.00] 80.00000 1760.00]
PAVEMENT MESSAGE MARKINGS, | | I
THERMOPLASTIC, WORD (ONLY) | | |
0037 808-75996 740.000 EACH | 4.60000 3404.00] 4.40000 3256.00]
SNOWPLOWABLE RAISED PAVEMENT MARKER, I | |
REMOVE | | I
0038 808-75998 740.000 EACH | 18.50000 13690.00]| 24.70000 18278.00]|
SNOWPLOWABLE RAISED PAVEMENT MARKER | | |
0039 105-08520 5.000 EACH | 110.00000 550.00] 100.00000 500.00]
CELLULAR TELEPHONE/RADIO | | I
0040 105-08521 60.000 MOS | 125.00000 7500.00] 60.00000 3600.00]
CELLULAR TELEPHONE/RADIO SERVICE | | |
0041 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL | | I
MINUTES | | |
SECTION TOTALS | $ 1,480,646.71| $ 1,627,832.00] $
------------------------------------------ A
|

CONTRACT TOTALS $ 1,480,646.71] $ 1,627,832.00] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/14/06
PAGE : 970 -1
TABULATION OF BIDS
ENGINEER™S ESTIMATE: $  651,584.27 ROUTE : 1-90
CALL ORDER : 970 CONTRACT ID : TT-28458-A COUNTIES : VARIOUS
LETTING DATE : 02/15/06 10:00 AM DISTRICT : TOLL ROAD DISTRICT
CONTRACT TIME : 06/09/06 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE :
VENDOR RANKING :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1  04-3076608 UNITED RENTALS HIGHWAY TECH INC $ 499,128.22 100.0000%
2 34-1233573 OGLESBY CONSTRUCTION $ 511,992.36 102.5773%
3 35-1452051 AIRMARKING COMPANY, INC. IRREGULAR BID $ 664,624.08 133.1570%
IC 1 ) 04-3076608 IC 2 ) 34-1233573 IC 3 ) 35-1452051
[UNITED RENTALS HIGHWAY TECH |JOGLESBY CONSTRUCTION |AIRMARKING COMPANY, INC.
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  PAVEMENT MARKINGS
| | |
0001 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0002 110-01001 LUMP |  11858.93000 11858.93] 7000.00000 7000.00] 1000.00000 1000.00
MOBILIZATION AND DEMOBILIZATION I I |
0003 801-06775 LUMP | 6177.31000 6177.31] 6100.00000 6100.00] 6000.00000 6000.00
MAINTAINING TRAFFIC | | |
0004 808-75002 20670.000 LFT | 0.21000 4340.70] 0.18000 3720.60] 0.07500 1550.25
LINE, PAINT, BROKEN, WHITE, 6 IN. I I |
0005 808-75007 1895505.000 LFT | 0.06500 123207.83| 0.05900 111834.80]| 0.07500 142162.88
LINE, PAINT, SOLID, WHITE, 6 IN. I I |
0006 808-75015 116798.000 LFT | 0.25000 29199.50] 0.41000 47887.18] 0.45000 52559.10
LINE, PAINT, SOLID, WHITE, 12 IN. I I |
0007 808-75047 1850394.000 LFT | 0.07500 138779.55| 0.06100 112874.03| 0.07500 138779.55
LINE, PAINT, SOLID, YELLOW, 6 IN. I I |
0008 808-75072 9843.000 LFT | 1.80000 17717.40] 2.25000 22146.75] 2.10000 20670.30
TRANSVERSE MARKINGS, PAINT, SOLID, I I |
WHITE, CROSSHATCH LINE, 24 IN. I I |
0009 808-96075 754750.000 LFT | 0.22000 16604500 0.26400 199254 .00 0.40000 301900.00
LINE, THERMOPLASTIC, BROKEN, WHITE, 6 | | |
IN. | | |
0010 105-08520 3.000 EACH | 150.00000 450.00] 385.00000 1155.00] 0.00000 0.00
CELLULAR TELEPHONE/RADIO I I |
0011 105-08521 18.000 MOS | 75.00000 1350.00] 1.00000 18.00] 0.00000 0.00
CELLULAR TELEPHONE/RADIO SERVICE I I |
0012 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL I | |
MINUTES I | |
SECTION TOTALS I $ 499,128.22| $ 511,992.36| $ 664,624.08
—————————————————————————————————————————— -
CONTRACT TOTALS | $ 499,128.22] $ 511,992.36] $ 664,624.08






